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LSD Gardner Pavilion Addendum No. 1 
Narrative of Changes 
 

Project Name: Gardner Pavilion SO-1859 Date: July 13, 2026 

Project 

Location: 
333 Dahlia Dr 

Lansing, MI 48911 

Architect’s Project #: 26009579A 

Owner/Client: Lansing School District Attention: Caleb Thelen 

Issued to: Caleb Thelen/Jon Laing Email: c.thelen@lansingschools.net 

City/State: Lansing, MI Zip: 48911 

 

Delivered via: 

 

This Addendum revises the Contract Documents and shall have the same force and effect; 

make the following changes to the Specifications and Drawings for this project. The following 

is a written summary of the changes made by this Addendum. Strict attention should be 

given to the Drawings and Specifications for area take-off, quantities and items deleted or 

revised herein. This addendum forms a part of the Contract Documents. 

 

Issued by CED by: Buddy Huyler Date Signed: 7.13.2026 

Prepared by: Buddy Huyler Date Signed: 7.13.2026 

Distribution: Email   

 

Below is a list of the changes made to our documents in response to the comments, RFIs, or 

clarifications provided prior to Bid. Please feel free to reach out with any further questions or 

clarifications in a timely manner.  

 

 

Sincerely, 

Buddy Huyler 

Principal – Regional Discipline Leader | Buildings Group 

 

 

 

☐ Messenger     

☐ Express 

☐ Mail     

☐ Hand-carried 

☐ Pick-up 

☐ UPS  

Address 

Sent to: 

 

 ☐ Newforma 

☒ Email 

☐ FTP         
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General Notes/ Clarifications 

1. Contractors are responsible for construction testing including concrete & structural steel. 

2. Contractors are required to carry the construction permit. 

3. The pavilion shall be a turn-key installation. Contractor is responsible for the erection of the 

pavilion structure and associated footings. 

4. The removal of topsoil and organics below the slab shall be 12” per detail 4/A101 

5. Temporary fencing is required to secure the perimeter of the construction site. Contractor to 

provide galvanized temp fencing (no orange plastic fencing with stacks is allowed) 

6. When routing power above existing ceiling, the contractor will be responsible for securing 

visible conduit and fiber lines to meet current code requirements. Any damaged ceiling tiles 

during removal shall be the contractor’s responsibility to replace with new. 

7. It is the intent that the contractor may have to directional bore beneath existing concrete to 

bring power to the pavilion. 

8. RCP Shelters is an acceptable manufacture: 

o www.rcpshelters.com 

o info@rcpshelters.com 

o Tim Balogh, c: 989-272-3138, 

 

 

 

 

 

ATTACHMENTS   

None 

END OF ADDENDUM NO. 1 

http://www.rcpshelters.com/
mailto:info@rcpshelters.com
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