October 8, 2025

Request for Bids
Lansing School District
Purchasing Department
519 West Kalamazoo
Lansing, Ml 48933

This is not an order

Sealed proposals for the furnishing of items and services listed on the sheets attached to the bid proposal
documents that are available on our web-site will be received in the Lansing School District Purchasing Office,
519 W. Kalamazoo St., Lansing, Michigan 48933 until
October 30, 2025, 2:00 PM local time.

At this time and place bids will be opened publicly and read aloud.

One (1) original and Two (2) copies of the bid are to be submitted on the forms furnished by the Lansing School
District in a sealed envelope and clearly marked:
Bid SO-1842 Sexton High School Elevator Replacement
BID DOCUMENTS WILL BE POSTED BY October 13, 2025
To obtain a copy of this request for bid please visit our web site at:

www.lansingschools.net.
(Click on Quicklinks at the top and click on Vendors (Bid Info), scroll down to Current Requests for Bids or
Proposals) or the bid documents are also posted on the State of Michigan’s procurement system SIGMA.
If you need assistance, please contact the Lansing School District Purchasing Department at 517-755-3030.

No faxed, telephone or e-mailed bids will be accepted. Late submittals will not be considered.
All guestions must be in writing and should be directed to Jon Laing, Director of Procurement at:
Projects@lansingschools.net, no later than 2:00 PM on Thursday, October 23, 2025. Addendums will be posted
on the Lansing School District’'s web-site and SIGMA as they are issued.

All bids/proposals must be accompanied by a 5% bid bond and a sworn and notarized statement disclosing
any familial relationship with the Board of Education and selected staff. Bids must include the completed
statement to be accepted or considered.

All bids shall be submitted in accordance with the attached instructions and shall remain firm for a period of
ninety (90) days after the opening of bids.

A bid bond is required with this bid in the amount of 5% of the total bid amount. Certified payrolls are required
with each invoice or pay application. A performance, labor and materials bond will be required to cover 100%
of the project.

The Lansing School District reserves the right to reject any or all bids in whole or in part and to accept the
proposal or portion of the proposal that, in their opinion, best serves the interests of the Lansing School District.

Lansing School District

Jon Laing
Director of Procurement

PRE-BID INFORMATION
There will be a Pre-Bid Meeting held Wednesday, October 22, 2025 at 3:30 PM at Sexton High school, 102
McPherson Ave, Lansing, MI. Altendance is HIGHLY RECOMMENDED.
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Lansing School District Project No. 250276.00
J.W. Sexton High School Elevator Replacement October 2025
SO-1842 Bid Documents

PROJECT IDENTIFICATION

PROJECT: SEXTON HS ELEVATOR REPLACEMENT
102 McPherson Ave
Lansing, MI 48915

OWNER: LANSING SCHOOL DISTRICT
519 W Kalamazoo St
Lansing, MI 48933

ELECTRICAL ENGINEER: MATRIX CONSULTING ENGINEERS, INC.
544 Cherbourg Drive
Lansing, MI 48917

END OF SECTION

PROJECT IDENTIFICATION



@MA TRIX

CONSULTING ENGINEERS, INC.

Invitation to Bid

544 CHERBOURG DRIVE, LANSING, M|l 48917
PHONE: (517)487-2511
Fax: (517) 487-2544

DESCRIPTION:

OWNER:

ENGINEER:

DOCUMENTS:

PRE-BID MEETING:

BID DUE DATE:

BONDS:

POST-BID INTERVIEW:

Lansing School District
J.W. Sexton High School
Elevator Replacement
Lansing, MI

LSD Project #S0O-1842
Matrix Project #250276.00

The project includes the replacement of the existing elevator at J.W.
Sexton High School and relocation of the associated elevator machine
room.

Lansing School District

519 W Kalamazoo St

Lansing, MI 48933

Contact: Caleb Thelen

Email: caleb.thelen@lansingschools.net

Matrix Consulting Engineers, Inc.
544 Cherbourg Drive

Lansing, MI 48917

Contact: Nick Frechen

Phone: (517) 487-2511

Email: nfrechen@matrixceinc.com

Bid documents will be available for access on SIGMA. A copy of the
Bid Documents can be sent via email if requested.

A pre-bid meeting will be held at 3:30 PM on October 22, at 102
McPherson Ave, Lansing, MI 48915. 1t is highly recommended that the
contractor attend the Pre-Bid Conference.

Delivered paper copies of signed proposals will be received until 2:00
PM, October 30, 2025 at 519 W Kalamazoo St, Lansing, MI 48933. Bids
will be opened publicly at 2:00 pm. Bids received after this date and time
will not be accepted or considered. Faxed bids will not be accepted.

5% Bid Bonds, 100% Performance, 100% Labor and Materials

Post bid interviews will be scheduled as needed as soon as bids have
been received and reviewed.



Lansing School District Project No. 250276.00
J.W. Sexton High School Elevator Replacement October 2025

SO-1842

Bid Documents

SECTION 002113 — INSTRUCTIONS TO BIDDERS

PART 1 - GENERAL

1.1

1.2

1.3

1.4

PRE-BID MEETING

A. It is highly recommended that the prime bidder attend the pre-bid meeting. See Invitation for bids
for pre-bid meeting information.

1. The Architect will present an overview of the project requirements at the pre-bid meeting
and discuss procedures for arranging site visits.

2. After the pre-bid meeting, bidders shall make all additional inquiries in writing to the
Architect. If it is necessary upon review of the inquiries, an Addendum will be issued to
all bidders.

EXAMINATION OF SITE

A. It is the bidder’s responsibility to become familiar with the existing conditions and the materials
and labor required to complete the project. No additional compensation will be allowed to
complete the work due to the bidder’s failure to fulfill this requirement.

B. Contact owner for instructions on arranging site visits.

C. Submittal of a bid implies that the bidder is conversant with all of the site conditions under which
the work must be performed.

ADDENDA

A. The bidder may, during the bidding period, be advised by Addendum of changes to the
Specifications and Drawings. Such changes are included in the work and become part of the
Contract Documents.

B. List each Addendum by number in the space provided on the Bid Form.

BID FORM

A. Submit the bid on the form provided with all items of the form properly completed.

1. Submitted bids shall be based only on the materials and constructions described in this
Project Manual.
2. The bid shall include the premiums and all other related charges for the indicated

Performance and Payment Bonds and extra premiums or costs for the insurance coverage
required in the Contract.

INSTRUCTIONS TO BIDDERS 002113 -1



Lansing School District Project No. 250276.00

J.W. Sexton High School Elevator Replacement October 2025
SO-1842 Bid Documents
3. The Contractor shall obtain and pay the fees for all permits, licenses, and code
inspections that may be required by the work of this Contract.
4. Erasures or other changes must be initialed by the person signing the Bid Form.
B. Requirements for signing bids:
1. Bids which are signed for a corporation shall have the correct corporate name thereof and
signature of the president or other authorized officer of the corporation.
2. Bids which are signed for a partnership shall be signed by all partners or by an attorney in

fact. If signing attorney in fact, attach a power of attorney to the bid evidencing authority
to sign the bid, executed by the partners.

3. Bids which are not signed by the individual making them should have attached thereto a
power of attorney evidencing authority to sign the bid in the name of the person for
whom it is signed.

1.5 BID INQUIRIES

A. All bid inquiries should be, in writing, directed to Matrix Consulting Engineers, Inc., attention
Nick Frechen, at nfrechen@matrixceinc.com

B. Bid inquiries received after October 23, 2025 at 2:00 PM will not be answered, unless the bid
opening is postponed by addenda, or the work is rebid following post-bid addenda.

1.6 BID TRANSMITTAL

A. Submit Bid Form and all required attachments as hard copies with one marked as the original and
two marked as copies as directed in the invitation to bid. Submit the bid before the bid opening
date and time indicated in the Invitation for Bid. Bids received after the bid closing date and time
will be returned to the Bidder. Delays in bid submittal resulting from electronic complications will
not be considered. Bidders may withdraw their bids, by written notice, at any time prior to the
indicated date and time scheduled for receipt of bids. However, no bidder may withdraw a bid for
a period of 90 calendar days after the bid opening.

1.7 BID OPENING

A. Bids will be opened and read publicly at 519 W Kalamazoo St, Lansing, MI 48933 at 2:00 PM on
October 30, 2025.

B. Right to Reject: The Owner reserves the right to reject any or all bids, either whole or in part; to

award contract to other than the low bidder; to waive any irregularities and/or informalities; and,
in general, to make awards in any manner deemed to be in the best interests of the Owner.

INSTRUCTIONS TO BIDDERS 002113 - 2



Lansing School District Project No. 250276.00
J.W. Sexton High School Elevator Replacement October 2025

SO-1842

Bid Documents

1.8 CONTRACT AWARD

A.

The Owner reserves the right to determine which bid is best suited for its use, to accept any or all
parts of a bid, and assign all or part of the contract to one or more qualified bidders. In awarding
the contract, the Owner will consider the past performance of the Contractor; conformity of the
bid to the Bidding Requirements; bid price(s); and availability of funds.

Within three (3) days after receiving the Form of Agreement, sign and submit the Agreement (by
hand delivery of overnight mail) to the Architect.

Within seven (7) days after receiving the executed form of Agreement (signed by all parties to the
Agreement), submit the following to the Consultant:

L. Performance Bond: A Surety Bond in the full amount of the Contract, with the Owner
indicated as “Obligee,” ensuring faithful performance of all provisions of the Contract.
The Surety Company shall be authorized to do business in the State of Michigan and
shall be approved by the Owner.

2. Payment Bond: A Surety Bond in the full amount of the Contract, with the Owner
indicated as “Obligee,” ensuring the payment of all labor and material costs. The Surety
Company shall be authorized to do business in the Jurisdiction where the project is
located and shall be approved by the Owner.

3. Insurance Certificates. Refer to insurance requirements provided by owner attached after
this section.

If the Contractor refuses or fails to submit the bonds and insurance certificates within seven (7)
days after receiving the executed Form of Agreement, the Owner may consider the Contract to
have abandoned all rights and interests in the Contract award. Consequently, the bid bond may be
declared forfeited to the Owner as liquidated damages, and the work may be awarded to another.

END OF INSTRUCTIONS TO BIDDERS

INSTRUCTIONS TO BIDDERS 002113 - 3
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J.W. Sexton High School Elevator Replacement October 2025
SO-1842 Bid Documents

THIS PAGE IS LEFT INTENTIONALLY BLANK
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@MA TRIX

CONSULTING ENGINEERS, INC.

544 CHERBOURG DRIVE, LANSING, M|l 48917
PHONE: (517)487-2511
Fax: (517) 487-2544

Bid Proposal Form

Lansing School District
J.W. Sexton High School
Elevator Replacement
Lansing, MI

LSD Project #S0O-1842
Matrix Project #250726.00

HARD-COPY PROPOSALS, are due no later than 2:00 PM EST, October 30, 2025.
Faxed bids will not be accepted. Bids will be opened publicly at 2:00 pm at 519 W Kalamazoo St,
Lansing, MI 48933. Bids received after this date and time will not be accepted or considered.

Please mail or drop off your proposal to: Lansing School District, Attn: Purchasing Dept, 519 W Kalamazoo St,
Lansing, MI 48933. All proposals should include one original and two copies in a sealed envelope and clearly
marked as SO-1842 J.W. Sexton High School Elevator Replacement.

Name of Bidder:

Address:

Phone No.: E-mail:

Date:

BASE PROPOSAL

We the undersigned, propose to furnish all labor, materials, and facilities for the completion of the
General Construction Contract (including Site, Architectural, Structural, Mechanical and Electrical
Work), for the above named project in accordance with drawings and specifications prepared by Matrix
Consulting Engineers Inc., dated October 10, 2025 and all addenda (if applicable), for the sum of:

dollars

($ ) and hereby agree to enter into a contract for the work if this proposal is
accepted in writing.

1 of 4



@MA TRIX

CONSULTING ENGINEERS, INC.

544 CHERBOURG DRIVE, LANSING, M|l 48917
PHONE: (517)487-2511
Fax: (517) 487-2544

ADDENDA

We acknowledge the receipt of the following addenda to drawings and specifications:

Addendum No. Initial Date
Addendum No. Initial Date
Addendum No. Initial Date
TIME OF COMPLETION

Work is to commence within ten (10) consecutive calendar days after notice of Award of Contract. The
work shall be substantially complete on or before August 1, 2026.

BASE BID COST BREAKDOWN

Provide a cost breakdown for each of the subcontractor proposals being provided in the base bid.

=]
22!
—

Trade Contractor Providing Proposal
Site Work

General Trades

Mechanical

Electrical

%%%%‘

FEE FOR HANDLING ADDITIONAL WORK

For handling additional work performed upon instructions of the Owner by subcontractors of the
undersigned, add to the subcontractor’s prices for the additional work a fee of %, which shall
include all of the undersigned’s charges.

For additional work performed upon instructions of the Owner other than that of subcontractors of the

undersigned, add to the actual cost of all labor and materials, including insurance and taxes (less all
discounts) a fee of %, which shall include all charges for overhead and profit.

2 of 4



@MA TRIX

CONSULTING ENGINEERS, INC.

544 CHERBOURG DRIVE, LANSING, M| 48917
PHONE: (517)487-2511
Fax: (517) 487-2544

VOLUNTARY SUBSTITUTIONS

If awarded a contract for the work bid upon above, on the basis of the amount of our proposal, we agree
to furnish materials and equipment specifically mentioned in the specifications.

If any of the following voluntary substitutions for materials or equipment are approved, we further agree
to make the corresponding deduction from our proposal.

Name of Manufacturer Amount of Deduction

$

$
$
$

PERSONNEL ASSIGNMENT FOR THIS PROJECT:

Project Superintendent:

Project Engineer:

SUBCONTRACTOR ASSIGNMENT FOR THIS PROJECT:

General Trades:

Electrical:

Mechanical:

Site Work

3 of 4



@MA TRIX

CONSULTING ENGINEERS, INC.

544 CHERBOURG DRIVE, LANSING, M|l 48917
PHONE: (517)487-2511
Fax: (517) 487-2544

SIGNATURES

When the bidder is an individual:

Bidder Witness

When the bidder is a partnership:

Bidder Bidder
Bidder Bidder
Witness

When the bidder is a corporation:

President
Secretary
is a corporation organized and existing under the laws of
and has (has not) been granted a certificate of authority to do business in the
State of

4 of 4



Lansing School District Project No. 250276.00
J.W. Sexton High School Elevator Replacement October 2025
SO-1842 Bid Documents

SECTION 004373 — PROPOSED SCHEDULE OF VALUES FORMS

1.1 POST-BID SUPPLEMENT

A. A completed Proposed Schedule of Values form is required to be provided, upon request from
Architect after bid has been submitted.

1.2 PROPOSED SCHEDULE OF VALUES FORM

A. Proposed Schedule of Values Form: Provide a breakdown of the bid amount, including
alternates, in enough detail to facilitate continued evaluation of the bid. Coordinate with the
Project Manual table of contents. Provide multiple line items for principal material and
subcontract amounts in excess of five percent of the Contract Sum.

B. Arrange schedule of values consistent with format of AIA Document G703.
1. Copies of AIA standard forms may be obtained from the American Institute of

Architects; http://www.aia.org/contractdocs/purchase/index.htm;
docspurchases@aia.org; (800) 942-7732.

END OF SECTION 004373

PROPOSED SCHEDULE OF 004373 -1
VALUES FORM
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Lansing School District Project No. 250276.00
J.W. Sexton High School Elevator Replacement October 2025
SO-1842 Bid Documents

SECTION 006000 - FORMS

1.1 FORM OF AGREEMENT AND GENERAL CONDITIONS

A. The following form of Owner/Contractor Agreement and form of General Conditions shall be
used for the Project:
1. AIA Document A101, “Standard Form of Agreement between Owner and Contractor,

Stipulated Sum.”
a. The General Conditions for the Project are AIA Document A201, “General
Conditions of the Contract for Construction.”

1.2 ADMINISTRATIVE FORMS

A. Administrative Forms: Additional administrative forms are specified in Division 01 General
Requirements.

B. Copies of AIA standard forms may be obtained from the American Institute of Architects;
http://www.aia.org/contractdocs/purchase/index.htm; docspurchases@aia.org; (800) 942-
7732.

C. Preconstruction Forms

1. Form of Performance Bond and Labor and Material Bond: AIA Document A312,
"Performance Bond and Payment Bond."

2. Form of Certificate of Insurance: AIA Document G715, "Supplemental Attachment for
ACORD Certificate of Insurance 25-S."

D. Information and Modification Forms:
1. Form of Request for Proposal: AIA Document G709, "Work Changes Proposal
Request."
2. Change Order Form: AIA Document G701, "Change Order."
3. Form of Architect's Memorandum for Minor Changes in the Work: AIA Document
G707, "Architect's Supplemental Instructions."
4. Form of Change Directive: AIA Document G714, "Construction Change Directive."
E. Payment Forms:
1. Schedule of Values Form: AIA Document G703, "Continuation Sheet."

2. Payment Application: AIA Document G702/703, "Application and Certificate for
Payment and Continuation Sheet."

3. Form of Contractor's Affidavit: AIA Document G706, "Contractor's Affidavit of
Payment of Debts and Claims."

4, Form of Affidavit of Release of Liens: AIA Document G706A, "Contractor's Affidavit
of Payment of Release of Liens."

5. Form of Consent of Surety: AIA Document G707, "Consent of Surety to Final
Payment."

END OF SECTION 006000

FORMS 006000 — 1
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Lansing School District Project No. 250276.00
J.W. Sexton High School Elevator Replacement October 2025

SO-1842

Bid Documents

SECTION 012100 - ALLOWANCES

PART 1 - GENERAL

1.1

A.

1.2

1.3

1.4

1.5

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY

Section includes administrative and procedural requirements governing allowances.

Types of allowances include the following:

1. Contingency allowances.

DEFINITIONS

Allowance: A quantity of work or dollar amount included in the Contract, established in lieu of
additional requirements, used to defer selection of actual materials and equipment to a later date
when direction will be provided to Contractor. If necessary, additional requirements will be
issued by Change Order.

SELECTION AND PURCHASE

At the earliest practical date after award of the Contract, advise Architect of the date when final
selection, or purchase and delivery, of each product or system described by an allowance must

be completed by the Owner to avoid delaying the Work.

At Architect's request, obtain proposals for each allowance for use in making final selections.
Include recommendations that are relevant to performing the Work.

Purchase products and systems selected by Architect from the designated supplier.

ACTION SUBMITTALS

Submit proposals for purchase of products or systems included in allowances in the form
specified for Change Orders.

ALLOWANCES 012100 - 1



Lansing School District Project No. 250276.00

J.W. Sexton High School Elevator Replacement October 2025
SO-1842 Bid Documents
1.6 INFORMATIONAL SUBMITTALS
A.  Submit invoices or delivery slips to show actual quantities of materials delivered to the site for
use in fulfillment of each allowance.
B. Submit time sheets and other documentation to show labor time and cost for installation of
allowance items that include installation as part of the allowance.
C.  Coordinate and process submittals for allowance items in same manner as for other portions of
the Work.
1.7 CONTINGENCY ALLOWANCES
A.  Use the contingency allowance only as directed by Architect for Owner's purposes and only by
Change Orders that indicate amounts to be charged to the allowance.
B.  Contractor's overhead, profit, and related costs for products and equipment ordered by Owner
under the contingency allowance are included in the allowance and are not part of the Contract
Sum. These costs include delivery, installation, taxes, insurance, equipment rental, and similar
costs.
C. Change Orders authorizing use of funds from the contingency allowance will include
Contractor's related costs and reasonable overhead and profit.
D. At Project closeout, credit unused amounts remaining in the contingency allowance to Owner

by Change Order.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1

A.

3.2

A.

EXAMINATION

Examine products covered by an allowance promptly on delivery for damage or defects. Return
damaged or defective products to manufacturer for replacement.

PREPARATION

Coordinate materials and their installation for each allowance with related materials and
installations to ensure that each allowance item is completely integrated and interfaced with
related work.

ALLOWANCES 012100 -2



Lansing School District Project No. 250276.00

J.W. Sexton High School Elevator Replacement October 2025
SO-1842 Bid Documents
3.3 SCHEDULE OF ALLOWANCES

A.  Allowance No. 1: Contingency Allowance: Include a contingency allowance of $20,000.00 for
use according to Owner's written instructions.

1. This allowance includes material cost; receiving, handling, and installation; and

Contractor overhead and profit.

END OF SECTION 012100

ALLOWANCES 012100 -3
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Bid Documents

SECTION 013000 - SUBMITTALS

PART 1 - GENERAL

1.1

SUMMARY
Section includes: This Section includes, but not necessarily limited to, the submittal of
Shop Drawings. Samples and other information as indicated on the Drawings, as specified

herein, and as necessary for the proper and complete performance of the Work.

Related Sections:

1. Documents affecting work of this Section include, but are not necessarily limited to:
a. General Conditions, Supplementary Conditions and Sections in Division 1
of these Specifications.
b. Individual submittals required: Pertinent Sections of these Specifications.

PART 2 - PRODUCTS

2.1

SUBMITTALS REQUIRING ENGINEER’S REVIEW AND RETURN
Drawings:

1. Scale required: Unless otherwise specifically directed by ENGINEER, make all
drawings accurately to a scale sufficiently large to indicate all pertinent features of
the item and its method of connection to the Work.

2. Type and number of prints required:

a. Submit one electronic copy.
Manufacturer’s literature and product data:
1. General: Where content of submitted literature from Manufacturers includes data

not pertinent to this submittal, clearly indicate which portion of the contents is being
submitted for ENGINEER’s review.

2. Number of copies required:
a. Submit one electronic copy.
Calculations:

SUBMITTALS 0130001
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1. Performance type design calculations: Shall be prepared and sealed by a Professional
Engineer licensed in the state where the project is being constructed.
2. Number of copies required: Submit one electronic copy.
D. Samples:
1. General:
a. Samples:

1)  Illustrate materials, equipment and workmanship.
2)  Establish standards by which completed work is judged.

2. Accuracy of Sample: Unless otherwise specifically directed by ENGINEER, all Samples
shall be of the precise articles proposed to be furnished.

3. Number of Samples required: Submit all Samples in the quantity which is required to be
returned plus 1.

E. Colors and patterns: Unless the precise color and pattern is specifically described in the
Contract Documents, whenever a choice of color or pattern is available in a specified Product,
submit accurate color charts and pattern charts to ENGINEER for review and selection.

F. Closeout Manuals :
1. General:
a. Where manuals are required to be submitted covering items included in this Work,

prepare all such manuals in durable plastic binders approximately 8 % inches x 11
inches in size and with at least the following:

1) Identification on, or readable through, the front cover stating general nature
of the manual.

2) Neatly typewritten index near the front of the manual.

3) Complete instructions regarding operation and maintenance of all
equipment involved.

4) Complete nomenclature of all replaceable parts, their part numbers, current
costs and name and address of nearest vendor of parts.

5) Copies of all guarantees and warranties issued.

6) Copies of the reviewed drawings.

7) Copies of all data concerning all changes made during construction.

2. Extraneous Data: Where contents of the manuals include Manufacturer’s catalog pages.

Clearly indicate the precise items included in this installation and delete or otherwise
clearly indicate all Manufacturer’s data with which this installation is not concerned.

SUBMITTALS 013000-2
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SO-1842

2.2

A.

Bid Documents

3. Number of copies required: Unless otherwise specifically directed by ENGINEER or
stipulated in the pertinent Section of these Specifications. Submit one electronic copy of
the manual to ENGINEER. After review, contractor shall deliver one hard copy binder
and one electronic copy of binder to ENGINEER for owner’s records.

SUBMITTALS NOT REQUIRING ENGINEER’S RETURN
General:
1. Including, but not necessarily limited to:

a. Test Reports.

b. Certifications and affidavits.
c. Installation instructions.

PART 3 - EXECUTION

3.1

SCHEDULE OF SUBMITTALS
Preparation and submittal of a schedule of submittals:
1. Prepare and submit a schedule of submittals as required by Section 00700: General

Conditions.
2. The schedule of submittals shall include the following:

a. Shop Drawings.

b.  Manufacturer’s literature and product data.

c. Samples.

d.  Colors and patterns.

e. Manuals.

f. Other submittals required by the Contract Documents.

3. Allow at least 15 full working days for ENGINEER’s review following ENGINEER’s
receipt of the submittal unless ENGINEER has agreed to a shorter period for specific
submittals.

4, Schedule submittals, except operation and maintenance manuals, far enough in advance
of scheduled dates for installation to provide all required time for reviews for securing
necessary approvals for possible revision and resubmittal, and for placing orders and
securing delivery.

5. Schedule submittal of operation and maintenance manuals at least 60 days prior to system
Substantial Completion unless otherwise specified.
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B. Make all submittals in accordance with the schedule of submittals.

C. Be responsible for costs of delays caused by tardiness of submittals.

3.2 COORDINATION OF SUBMITTALS

A. General:

1.

Prior to submittals for ENGINEER’s review. Use all means necessary to fully coordinate
all material including the following procedures.

a. Determine and verify all field dimensions and conditions, catalog numbers and
similar data.
b. Coordinate as required with all trades and all public involved.
C. Secure all necessary approvals from public agencies and others; signify by stamp
or other means that all required approvals have been obtained.
d. Clearly indicate all deviations from the Contract Documents.
B. Grouping of submittals:
1. Unless otherwise specifically permitted by ENGINEER, make all submittals in groups
containing all associated items.
2. ENGINEER may reject partial submittals as not complying with the provisions of the

Contract Documents.

33 IDENTIFICATION OF SUBMITTALS

A. General:

1.
2.

SUBMITTALS

Consecutively number all submittals.
Accompany each submittal with a letter of transmittal showing the following:

©me a0 o

Project title and number.

OWNER.

Subcontractor.

Date of submittal.

Specification Section or Drawing number to which the submittal pertains.
Brief description of the material submitted.

Submittal identification number.

Mark each submittal with:

013000—4
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a. Company name of the originator of the submittal.
b. Deviations from Contract Documents.
c. CONTRACTOR’s approval of the submittal.
d. Submittal identification number adjacent to CONTRACTOR’s approval.
Resubmittal:
1. When material is resubmitted for any reason, transmit under a new letter of transmittal
with a suffix added to the original submittal identification number.
2. Indicate that this is a resubmittal and refer to the previous submittal.
Submittal Log:
1. Maintain an accurate submittal log for the duration of the construction period showing

the status of all submittals of all types.
2. Make the log available to ENGINEER for review upon request.

RETURN OF SUBMITTALS

Submittals requiring ENGINEER review and return:

1. With status. “Rejected. Resubmit™:
a. Drawings: ENGINEER will retain 1 copy and return the rejected copies to
CONTRACTOR.
b. Manufacturer’s literature and product data: ENGINEER will retain 1 copy and
return remaining copies to CONTACTOR.
C. Other submittals: ENGINEER will notify CONTRACTOR of rejection.
2. With status: “Reviewed. No Exceptions Taken” and “Reviewed w/Corrections Noted”:
a. Drawings: ENGINEER will retain 4 copies and return the remaining copies to
CONTRACTOR.
b. Manufacturer’s literature and product data: ENGINEER will retain 4 copies and
return the remaining copies to CONTRACTOR.
c. Samples: ENGINEER will retain 1 Sample and return the remaining Samples to
CONTRACTOR.
d. Colors: ENGINEER will retain color charts and pattern charts and will indicate

color and pattern choices to CONTRACTOR.

Submittals not requiring ENGINEER return: No copies will be returned.
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3.5 RESUBMISSIONREQUIREMENTS

A. Drawings:

1. Revise initial drawings as required and resubmit as specified for initial submittal.

2. Indicate on drawings all changes which have been made other than those requested by
ENGINEER.

3. If the same drawings are submitted with additional data and revisions, clearly identify the

added data and revisions on the drawings.

B. Other submittals: Submit as required for initial submittal.

3.6 RE-REVIEW COST

A. Should ENGINEER be required to review a submittal more than twice because of failure of the
submittal to meet the requirements of the Contract Documents, ENGINEER will record
ENGINEER’s expenses for performing all additional reviews. The OWNER will compensate
ENGINEER for these additional services and deduct the amount paid from payments to
CONTRACTOR.

END OF SECTION 013000
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SECTION 013516 - ALTERATION PROJECT PROCEDURES

PART 1 - GENERAL

1.1

A.

1.2

SUMMARY

Section includes special procedures for alteration work.

DEFINITIONS

Alteration Work: This term includes remodeling, renovation, repair, and maintenance work
performed within existing spaces or on existing surfaces as part of the Project.

Consolidate: To strengthen loose or deteriorated materials in place.

Design Reference Sample: A sample that represents the Architect's prebid selection of work to be
matched; it may be existing work or work specially produced for the Project.

Dismantle: To remove by disassembling or detaching an item from a surface, using gentle
methods and equipment to prevent damage to the item and surfaces; disposing of items unless

indicated to be salvaged or reinstalled.

Match: To blend with adjacent construction and manifest no apparent difference in material type,
species, cut, form, detail, color, grain, texture, or finish; as approved by Architect.

Refinish: To remove existing finishes to base material and apply new finish to match original, or
as otherwise indicated.

Repair: To correct damage and defects, retaining existing materials, features, and finishes. This
includes patching, piecing-in, splicing, consolidating, or otherwise reinforcing or upgrading

materials.

Replace: To remove, duplicate, and reinstall entire item with new material. The original item is
the pattern for creating duplicates unless otherwise indicated.

Replicate: To reproduce in exact detail, materials, and finish unless otherwise indicated.

Reproduce: To fabricate a new item, accurate in detail to the original, and from either the same
or a similar material as the original, unless otherwise indicated.

Retain: To keep an element or detail secure and intact.

Strip: To remove existing finish down to base material unless otherwise indicated.

ALTERATION PROJECT PROCEDURES 013516 -1
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1.3 QUALITY ASSURANCE

A.  Fire-Prevention Plan: Prepare a written plan for preventing fires during the Work, including
placement of fire extinguishers, fire blankets, rag buckets, and other fire-control devices during
each phase or process. Coordinate plan with Owner's fire-protection equipment and
requirements. Include fire-watch personnel's training, duties, and authority to enforce fire safety.

B. Safety and Health Standard: Comply with ANSI/ASSP A10.6.

PART 2 - PRODUCTS - (Not Used)

PART 3 - EXECUTION

3.1 PROTECTION

A.  Temporary Protection of Materials to Remain:

1. Protect existing materials with temporary protections and construction. Do not remove
existing materials unless otherwise indicated.
2. Do not attach temporary protection to existing surfaces except as indicated as part of the

alteration work program.
B.  Comply with each product manufacturer's written instructions for protections and precautions.
Protect against adverse effects of products and procedures on people and adjacent materials,

components, and vegetation.

C.  Utility and Communications Services:

1. Notify Owner, Architect, authorities having jurisdiction, and entities owning or controlling
wires, conduits, pipes, and other services affected by alteration work before commencing
operations.

2. Disconnect and cap pipes and services as required by authorities having jurisdiction, as
required for alteration work.

3. Maintain existing services unless otherwise indicated; keep in service, and protect against
damage during operations. Provide temporary services during interruptions to existing
utilities.

3.2 LAYOUT AND CONTROL POINTS.
A.  The contractor is responsible for staking the construction layout and establishing control points.
33 PROTECTION FROM FIRE

A.  General: Follow fire-prevention plan and the following:

ALTERATION PROJECT PROCEDURES 013516 -2
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1. Comply with NFPA 241 requirements unless otherwise indicated.
2. Remove and keep area free of combustibles, including rubbish, paper, waste, and
chemicals, unless necessary for the immediate work.
a. If combustible material cannot be removed, provide fire blankets to cover such
materials.

34

Heat-Generating Equipment and Combustible Materials: Comply with the following procedures
while performing work with heat-generating equipment or combustible materials, including
welding, torch-cutting, soldering, brazing, removing paint with heat, or other operations where
open flames or implements using high heat or combustible solvents and chemicals are
anticipated:

1. Obtain Owner's approval for operations involving use of open-flame or welding or other
high-heat equipment. Notify Owner at least 72 hours before each occurrence, indicating
location of such work.

2. As far as practicable, restrict heat-generating equipment to shop areas or outside the
building.
3. Do not perform work with heat-generating equipment in or near rooms or in areas where

flammable liquids or explosive vapors are present or thought to be present. Use a
combustible gas indicator test to ensure that the area is safe.

4. Use fireproof baffles to prevent flames, sparks, hot gases, or other high-temperature
material from reaching surrounding combustible material.

5. Prevent the spread of sparks and particles of hot metal through open windows, doors,
holes, and cracks in floors, walls, ceilings, roofs, and other openings.

6. Fire Watch: Before working with heat-generating equipment or combustible materials,

station personnel to serve as a fire watch at each location where such work is performed.
Fire-watch personnel shall have the authority to enforce fire safety. Station fire watch
according to NFPA 51B, NFPA 241, and as follows:

a. Train each fire watch in the proper operation of fire-control equipment and alarms.

b. Prohibit fire-watch personnel from other work that would be a distraction from fire-
watch duties.

C. Cease work with heat-generating equipment whenever fire-watch personnel are not
present.

d. Have fire-watch personnel perform final fire-safety inspection each day beginning

no sooner than 30 minutes after conclusion of work in each area to detect hidden or
smoldering fires and to ensure that proper fire prevention is maintained.

e. Maintain fire-watch personnel at each area of Project site until two hours after
conclusion of daily work.

Fire-Control Devices: Provide and maintain fire extinguishers, fire blankets, and rag buckets for
disposal of rags with combustible liquids. Maintain each as suitable for the type of fire risk in
each work area. Ensure that nearby personnel and the fire-watch personnel are trained in fire-
extinguisher and blanket use.

GENERAL ALTERATION WORK

Record existing work before each procedure (preconstruction), and record progress during the
work. Use digital preconstruction documentation photographs or video recordings.
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B. Perform surveys of Project site as the Work progresses to detect hazards resulting from
alterations.

C.  Notify Architect of visible changes in the integrity of material or components whether from
environmental causes including biological attack, UV degradation, freezing, or thawing or from
structural defects including cracks, movement, or distortion.

1. Do not proceed with the work in question until directed by Architect.

END OF SECTION 013516
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3.10,3.12.1,3.12.2,4.2.3,6.1.3, 15.1.6.2
Contractor’s Employees
2.2.4,33.2,34.3,3.8.1,3.9,3.18.2,4.2.3,4.2.6,
10.2,10.3,11.3, 14.1, 14.2.1.1

Contractor’s Liability Insurance

11.1

Contractor’s Relationship with Separate Contractors
and Owner’s Forces
3.12.5,3.14.2,42.4,6,11.3,12.2.4

Contractor’s Relationship with Subcontractors
1.2.2,2.2.4,3.3.2,3.18.1,3.18.2,4.2.4,5,9.6.2,
9.6.7,9.10.2,11.2,11.3,11.4

Contractor’s Relationship with the Architect
1.1.2,1.5,2.3.3,3.1.3,3.2.2,3.2.3,3.2.4,3.3.1,3.4.2,
3.5.1,3.7.4,3.10,3.11, 3.12, 3.16, 3.18,4.2, 5.2,
6.2.2,7,83.1,9.2,9.3,9.4,9.5,9.7,9.8,9.9, 10.2.6,
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10.3,11.3,12,13.4,15.1.3,15.2.1

Contractor’s Representations
3.2.1,3.2.2,3.5,3.12.6,6.2.2,8.2.1,9.3.3,9.8.2
Contractor’s Responsibility for Those Performing the
Work

3.3.2,3.18,5.3,6.1.3,6.2,9.5.1,10.2.8
Contractor’s Review of Contract Documents

3.2

Contractor’s Right to Stop the Work

222,97

Contractor’s Right to Terminate the Contract

14.1

Contractor’s Submittals
3.10,3.11,3.12,4.2.7,5.2.1,5.2.3,9.2,9.3,9.8.2,
9.8.3,9.9.1,9.10.2,9.10.3

Contractor’s Superintendent

3.9,10.2.6

Contractor’s Supervision and Construction
Procedures
1.2.2,3.3,3.4,3.12.10,4.2.2,4.2.7,6.1.3, 6.2.4,
7.13,7.3.4,7.3.6,8.2,10,12, 14, 15.1.4
Coordination and Correlation
1.2,3.2.1,3.3.1,3.10, 3.12.6, 6.1.3, 6.2.1

Copies Furnished of Drawings and Specifications
1.5,2.3.6,3.11

Copyrights

1.5,3.17

Correction of Work
2.5,3.7.3,9.4.2,9.8.2,9.8.3,9.9.1,12.1.2,12.2, 12.3,
15.1.3.1, 15.1.3.2, 15.2.1

Correlation and Intent of the Contract Documents
1.2

Cost, Definition of

7.3.4

Costs
2.5,3.2.4,3.7.3,3.8.2,3.152,5.4.2,6.1.1,6.2.3,
7.3.3.3,7.3.4,7.3.8,7.3.9,9.10.2, 10.3.2, 10.3.6,
11.2,12.1.2,12.2.1,12.2.4,13.4, 14

Cutting and Patching

3.14,6.2.5

Damage to Construction of Owner or Separate
Contractors

3.142,6.2.4,10.2.1.2,10.2.5,10.4, 12.2.4
Damage to the Work
3.14.2,9.9.1,10.2.1.2,10.2.5, 10.4, 12.2.4
Damages, Claims for
3.2.4,3.18,6.1.1,8.3.3,9.5.1,9.6.7,10.3.3, 11.3.2,
11.3,14.2.4,15.1.7

Damages for Delay
6.2.3,8.3.3,9.5.1.6,9.7,10.3.2, 14.3.2

Date of Commencement of the Work, Definition of
8.1.2

Date of Substantial Completion, Definition of
8.1.3

Day, Definition of

8.14

Decisions of the Architect
3.74,42.6,42.7,42.11,4.2.12,4.2.13,6.3,7.3.4,
7.3.9,8.1.3,8.3.1,9.2,9.4,9.5.1,9.8.4,9.9.1,13.4.2,
14.2.2,14.2.4,15.1,15.2

Decisions to Withhold Certification
9.4.1,9.5,9.7, 14.1.1.3

Defective or Nonconforming Work, Acceptance,
Rejection and Correction of
2.5,3.5,4.2.6,6.2.3,9.5.1,9.5.3,9.6.6,9.8.2,9.9.3,
9.10.4, 12.2.1

Definitions

1.1,2.1.1,3.1.1,3.5,3.12.1, 3.12.2, 3.12.3, 4.1.1, 5.1,
6.1.2,7.2.1,7.3.1,8.1,9.1,9.8.1, 15.1.1

Delays and Extensions of Time
3.2,3.74,523,7.2.1,7.3.1,7.4,8.3,9.5.1,9.7,
10.3.2,10.4, 14.3.2, 15.1.6, 15.2.5

Digital Data Use and Transmission

1.7

Disputes

6.3,7.3.9,15.1,15.2

Documents and Samples at the Site

3.11

Drawings, Definition of

1.1.5

Drawings and Specifications, Use and Ownership of
3.11

Effective Date of Insurance

8.2.2

Emergencies

104, 14.1.1.2,15.1.5

Employees, Contractor’s
33.2,3.4.3,3.8.1,3.9,3.18.2,4.2.3,4.2.6, 10.2,
10.3.3,11.3, 14.1, 14.2.1.1

Equipment, Labor, or Materials
1.1.3,1.1.6,3.4,3.5,3.8.2,3.8.3,3.12,3.13, 3.15.1,
426,427,52.1,6.2.1,7.3.4,9.3.2,9.3.3,9.5.1.3,
9.10.2,10.2.1, 10.2.4, 14.2.1.1, 14.2.1.2

Execution and Progress of the Work
1.1.3,1.2.1,1.2.2,23.4,2.3.6,3.1,3.3.1,3.4.1,3.7.1,
3.10.1,3.12,3.14,4.2,6.2.2,7.1.3,7.3.6, 8.2, 9.5.1,
9.9.1,10.2,10.3, 12.1, 12.2, 14.2, 14.3.1, 15.1.4
Extensions of Time
32.4,3.74,523,72.1,73,74,9.5.1,9.7,10.3.2,
10.4, 14.3, 15.1.6, 15.2.5

Failure of Payment

9.5.13,9.7,9.10.2, 13.5, 14.1.1.3, 14.2.1.2

Faulty Work

(See Defective or Nonconforming Work)

Final Completion and Final Payment
42.1,429,9.82,9.10,12.3,14.2.4, 1443
Financial Arrangements, Owner’s
22.1,1322,14.1.1.4

GENERAL PROVISIONS

1

Governing Law

13.1

Guarantees (See Warranty)

Hazardous Materials and Substances
10.2.4,10.3

Identification of Subcontractors and Suppliers

5.2.1

Indemnification

3.17,3.18,9.6.8,9.10.2, 10.3.3, 11.3

Information and Services Required of the Owner
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2.1.2,2.2,2.3,322,3.12.10.1,6.1.3,6.1.4,6.2.5,
9.6.1,9.9.2,9.10.3,10.3.3, 11.2, 13.4.1, 13.4.2,
14.1.14,14.14,15.1.4

Initial Decision

15.2

Initial Decision Maker, Definition of

1.1.8

Initial Decision Maker, Decisions
14.2.4,15.1.4.2,15.2.1,15.2.2,15.2.3, 1524, 15.2.5
Initial Decision Maker, Extent of Authority
14.2.4,15.1.42,15.2.1,152.2,15.2.3,15.2.4,15.2.5
Injury or Damage to Person or Property
10.2.8,10.4

Inspections
3.1.3,3.3.3,3.7.1,42.2,42.6,42.9,9.4.2,9.8.3,
9.9.2,9.10.1,12.2.1, 13.4

Instructions to Bidders

1.1.1

Instructions to the Contractor
3.24,33.1,3.8.1,52.1,7,8.2.2,12,13.4.2
Instruments of Service, Definition of

1.1.7

Insurance
6.1.1,7.3.4,8.2.2,9.3.2,9.8.4,9.9.1,9.10.2, 10.2.5,
11

Insurance, Notice of Cancellation or Expiration
11.1.4,11.2.3

Insurance, Contractor’s Liability

11.1

Insurance, Effective Date of

8.2.2,14.42

Insurance, Owner’s Liability

11.2

Insurance, Property

10.2.5,11.2,11.4,11.5

Insurance, Stored Materials

932

INSURANCE AND BONDS

11

Insurance Companies, Consent to Partial Occupancy
9.9.1

Insured loss, Adjustment and Settlement of

11.5

Intent of the Contract Documents
1.2.1,4.2.7,4.2.12,4.2.13

Interest

13.5

Interpretation

1.1.8,1.2.3,1.4,4.1.1,5.1,6.1.2, 15.1.1
Interpretations, Written

42.11,4.2.12

Judgment on Final Award

15.4.2

Labor and Materials, Equipment
1.1.3,1.1.6,3.4,3.5,3.8.2,3.8.3,3.12, 3.13, 3.15.1,
52.1,6.2.1,7.34,93.2,9.3.3,9.5.1.3,9.10.2, 10.2.1,
10.2.4,14.2.1.1, 14.2.1.2

Labor Disputes

8.3.1

Laws and Regulations

1.5,2.3.2,3.2.3,3.24,3.6,3.7,3.12.10, 3.13, 9.6 .4,
9.9.1,10.2.2,13.1, 13.3.1, 13.4.2, 13.5, 14, 15.2.8,
15.4

Liens

2.1.2,9.3.1,9.3.3,9.6.8,9.10.2,9.10.4, 15.2.8
Limitations, Statutes of

12.2.5,15.1.2,154.1.1

Limitations of Liability

3.2.2,3.5,3.12.10, 3.12.10.1, 3.17, 3.18.1, 4.2.6,
42.7,62.2,9.4.2,9.64,9.6.7,9.6.8,10.2.5, 10.3.3,
11.3,12.2.5,13.3.1

Limitations of Time
2.1.2,2.2,2.5,3.2.2,3.10,3.11, 3.12.5,3.15.1, 4.2.7,
52,53,54.1,62.4,7.3,74,82,9.2,9.3.1,9.3.3,
9.4.1,9.5,9.6,9.7,9.8,9.9,9.10, 12.2, 13.4, 14, 15,
15.1.2,15.1.3, 15.1.5

Materials, Hazardous

10.2.4,10.3

Materials, Labor, Equipment and
1.1.3,1.1.6,3.4.1,3.5,3.8.2,3.8.3,3.12, 3.13, 3.15.1,
52.1,6.2.1,7.3.4,93.2,9.3.3,9.5.1.3,9.10.2,
10.2.1.2,10.2.4,14.2.1.1,14.2.1.2

Means, Methods, Techniques, Sequences and
Procedures of Construction
3.3.1,3.12.10,4.2.2,4.2.7,9.4.2

Mechanic’s Lien
2.1.2,9.3.1,9.3.3,9.6.8,9.10.2,9.10.4, 15.2.8
Mediation

8.3.1,15.1.3.2,15.2.1, 15.2.5, 15.2.6,15.3, 15.4.1,
15.4.1.1

Minor Changes in the Work
1.1.1,3.4.2,3.12.8,4.2.8,7.1,7.4
MISCELLANEOUS PROVISIONS

13

Modifications, Definition of

1.11

Modifications to the Contract
1.1.1,1.1.2,2.5,3.11,4.1.2,4.2.1,5.2.3,7,8.3.1,9.7,
10.3.2

Mutual Responsibility

6.2

Nonconforming Work, Acceptance of
9.6.6,9.9.3,12.3

Nonconforming Work, Rejection and Correction of
2.4,2.5,3.5,426,6.2.4,9.5.1,9.8.2,9.9.3,9.104,
12.2

Notice
1.6,1.6.1,1.6.2,2.1.2,2.2.2.,2.2.3,224,2.5,3.24,
33.1,3.7.4,3.7.5,3.9.2,3.12.9, 3.12.10, 5.2.1, 7.4,
8.2.29.6.8,9.7,9.10.1, 10.2.8, 10.3.2, 11.5, 12.2.2.1,
13.4.1,13.4.2,14.1,14.2.2,14.4.2, 15.1.3, 15.1.5,
15.1.6, 15.4.1

Notice of Cancellation or Expiration of Insurance
11.1.4,11.2.3

Notice of Claims

1.6.2,2.1.2,3.7.4,9.6.8,10.2.8, 15.1.3, 15.1.5,
15.1.6,15.2.8,15.3.2, 15.4.1

Notice of Testing and Inspections

13.4.1,13.4.2

Observations, Contractor’s

AlA Document A201 — 2017. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017. All rights
reserved. “The American Institute of Architects,” “American Institute of Architects,” “AlA,” the AIA Logo, and “AlA Contract Documents” are trademarks of The
American Institute of Architects. This draft was produced at 12:35:35 EDT on 10/07/2025 under Subscription No.20250106208 which expires on 02/25/2026, is
not for resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright

violations, e-mail docinfo@aiacontracts.com.
User Notes:

(68e540a6fd220383f07b8d12)



32,374

Occupancy

2.3.1,9.6.6,9.8

Orders, Written
1.1.1,2.4,39.2,7,82.2,11.5,12.1,12.2.2.1, 13.4.2,
14.3.1

OWNER

2

Owner, Definition of

2.1.1

Owner, Evidence of Financial Arrangements
2.2,1322,14.1.14

Owner, Information and Services Required of the
2.1.2,2.2,2.3,3.2.2,3.12.10,6.1.3, 6.1.4,6.2.5,
93.2,9.6.1,9.6.4,9.9.2,9.10.3, 10.3.3,11.2, 13.4.1,
13.4.2,14.1.14,14.14,15.1.4

Owner’s Authority
1.5,2.1.1,2.3.32.4,2.5,3.4.2,3.8.1,3.12.10, 3.14.2,
4.12,424,429,52.1,52.4,54.1,6.1,6.3,7.2.1,
7.3.1,8.2.2,8.3.1,9.3.2,9.5.1,9.6.4,9.9.1,9.10.2,
10.3.2,11.4,11.5,12.2.2,12.3,13.2.2,14.3, 14.4,
15.2.7

Owner’s Insurance

11.2

Owner’s Relationship with Subcontractors
1.1.2,5.2,5.3,54,9.6.4,9.10.2, 14.2.2

Owner’s Right to Carry Out the Work
25,1422

Owner’s Right to Clean Up

6.3

Owner’s Right to Perform Construction and to
Award Separate Contracts

6.1

Owner’s Right to Stop the Work

24

Owner’s Right to Suspend the Work

143

Owner’s Right to Terminate the Contract

14.2, 14.4

Ownership and Use of Drawings, Specifications
and Other Instruments of Service

1.1.1,1.1.6, 1.1.7,1.5,2.3.6,3.2.2,3.11, 3.17,4.2.12,
53

Partial Occupancy or Use

9.6.6,9.9

Patching, Cutting and

3.14,6.2.5

Patents

3.17

Payment, Applications for
425,739,9.2,93,9.4,9.5,9.6.3,9.7,9.8.5,9.10.1,
14.2.3,14.2.4,1443

Payment, Certificates for
4.2.5,429,9.3.3,94,9.5,9.6.1,9.6.6,9.7,9.10.1,
9.10.3,14.1.1.3,14.2.4

Payment, Failure of

9.5.1.3,9.7,9.10.2, 13.5,14.1.1.3, 14.2.1.2
Payment, Final

42.1,42.9,9.10, 12.3,14.2.4,14.43

Payment Bond, Performance Bond and

7.3.4.4,9.6.7,9.10.3,11.1.2

Payments, Progress
9.3,9.6,9.8.5,9.10.3,14.2.3,15.1.4
PAYMENTS AND COMPLETION

9

Payments to Subcontractors
542,9.5.1.3,9.6.2,9.6.3,9.6.4,9.6.7,14.2.1.2
PCB

10.3.1

Performance Bond and Payment Bond
7.3.4.4,9.6.7,9.10.3, 11.1.2

Permits, Fees, Notices and Compliance with Laws
2.3.1,3.7,3.13,7.3.4.4,10.2.2

PERSONS AND PROPERTY, PROTECTION
OF

10

Polychlorinated Biphenyl

10.3.1

Product Data, Definition of

3.12.2

Product Data and Samples, Shop Drawings
3.11,3.12,4.2.7

Progress and Completion
422,82,9.8,99.1,14.1.4,15.1.4

Progress Payments
9.3,9.6,9.8.5,9.10.3,14.2.3, 15.1.4

Project, Definition of

1.14

Project Representatives

4.2.10

Property Insurance

10.2.5,11.2

Proposal Requirements

1.1.1

PROTECTION OF PERSONS AND PROPERTY
10

Regulations and Laws
1.5,2.3.2,3.2.3,3.6,3.7,3.12.10, 3.13,9.6.4,9.9.1,
10.2.2,13.1,13.3, 13.4.1, 13.4.2, 13.5, 14, 15.2.8,
154

Rejection of Work

4.2.6,12.2.1

Releases and Waivers of Liens

9.3.1,9.10.2

Representations
3.2.1,3.5,3.12.6,8.2.1,9.3.3,9.4.2,9.5.1,9.10.1
Representatives

2.1.1,3.1.1,3.9,4.1.1, 4.2.10, 13.2.1
Responsibility for Those Performing the Work
33.2,3.18,4.2.2,42.3,5.3,6.1.3,6.2,6.3,9.5.1, 10
Retainage

9.3.1,9.6.2,9.8.5,9.9.1,9.10.2,9.10.3

Review of Contract Documents and Field
Conditions by Contractor

3.2,3.12.7,6.1.3

Review of Contractor’s Submittals by Owner and
Architect

3.10.1,3.10.2,3.11, 3.12,4.2,5.2,6.1.3,9.2,9.8.2
Review of Shop Drawings, Product Data and
Samples by Contractor
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3.12

Rights and Remedies
1.1.2,2.4,2.5,3.5,3.7.4,3.152,4.2.6,5.3,5.4,6.1,
6.3,7.3.1,83,9.5.1,9.7,10.2.5, 10.3, 12.2.1, 12.2.2,
12.2.4,13.3,14,15.4

Royalties, Patents and Copyrights

3.17

Rules and Notices for Arbitration

15.4.1

Safety of Persons and Property

10.2,10.4

Safety Precautions and Programs
3.3.1,42.2,42.7,53,10.1,10.2, 10.4
Samples, Definition of

3.12.3

Samples, Shop Drawings, Product Data and
3.11,3.12,4.2.7

Samples at the Site, Documents and

3.11

Schedule of Values

9.2,9.3.1

Schedules, Construction
3.10,3.12.1,3.12.2,6.1.3, 15.1.6.2

Separate Contracts and Contractors
1.1.4,3.12.5,3.14.2,42.4,42.7,6,8.3.1,12.1.2
Separate Contractors, Definition of

6.1.1

Shop Drawings, Definition of

3.12.1

Shop Drawings, Product Data and Samples
3.11,3.12,4.2.7

Site, Use of

3.13,6.1.1,6.2.1

Site Inspections
3.2.2,3.3.3,3.7.1,3.7.4,4.2,99.2,9.4.2,9.10.1, 13.4
Site Visits, Architect’s
3.74,42.2,429,9.42,9.5.1,99.2,9.10.1, 13.4
Special Inspections and Testing
42.6,12.2.1,13.4

Specifications, Definition of

1.1.6

Specifications

1.1.1,1.1.6, 1.2.2, 1.5, 3.12.10, 3.17, 4.2.14
Statute of Limitations

15.1.2,15.4.1.1

Stopping the Work

222,24,9.7,10.3, 14.1

Stored Materials

6.2.1,9.3.2,10.2.1.2,10.2.4

Subcontractor, Definition of

511

SUBCONTRACTORS

5
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342,35,73.8

Sub-subcontractor, Definition of
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Subsurface Conditions
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Supervision and Construction Procedures
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Suspension by the Owner for Convenience
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Suspension of the Work

3.7.5,54.2,143

Suspension or Termination of the Contract
54.1.1,14

Taxes
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Termination by the Contractor

14.1,15.1.7
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TERMINATION OR SUSPENSION OF THE
CONTRACT
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Tests and Inspections
3.1.3,3.33,3.7.1,42.2,4.2.6,42.9,9.4.2,9.8.3,
9.9.2,9.10.1,10.3.2,12.2.1,13.4
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WORK
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Unforeseen Conditions, Concealed or Unknown
374,83.1,103

Unit Prices

7.3.3.2,9.1.2

Use of Documents

1.1.1,1.5,2.3.6,3.12.6, 5.3

Use of Site

3.13,6.1.1,6.2.1

Values, Schedule of

9.2,9.3.1

Waiver of Claims by the Architect

13.32

Waiver of Claims by the Contractor
9.10.5,13.3.2,15.1.7

Waiver of Claims by the Owner
9.9.3,9.10.3,9.10.4, 12.2.2.1, 13.3.2, 14.2.4,15.1.7
Waiver of Consequential Damages

14.2.4,15.1.7

Waiver of Liens

9.3,9.10.2,9.10.4

Waivers of Subrogation

6.1.1,11.3

Warranty
3.5,42.9,9.33,9.84,9.9.1,9.10.2,9.10.4, 12.2.2,
15.1.2

Weather Delays

8.3,15.1.6.2

Work, Definition of

1.1.3

Written Consent
1.52,34.2,3.74,3.12.8,3.14.2,4.1.2,9.3.2,9.10.3,
13.2,13.3.2,15.4.4.2

Written Interpretations

42.11,4.2.12

Written Orders
1.1.1,2.4,3.9,7,8.2.2,12.1,12.2,13.4.2, 14.3.1
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ARTICLE 1 GENERAL PROVISIONS

§ 1.1 Basic Definitions

§ 1.1.1 The Contract Documents

The Contract Documents are enumerated in the Agreement between the Owner and Contractor (hereinafter the
Agreement) and consist of the Agreement, Conditions of the Contract (General, Supplementary and other
Conditions), Drawings, Specifications, Addenda issued prior to execution of the Contract, other documents listed in
the Agreement, and Modifications issued after execution of the Contract. A Modification is (1) a written amendment
to the Contract signed by both parties, (2) a Change Order, (3) a Construction Change Directive, or (4) a written
order for a minor change in the Work issued by the Architect. Unless specifically enumerated in the Agreement, the
Contract Documents do not include the advertisement or invitation to bid, Instructions to Bidders, sample forms,
other information furnished by the Owner in anticipation of receiving bids or proposals, the Contractor’s bid or
proposal, or portions of Addenda relating to bidding or proposal requirements.

§ 1.1.2 The Contract

The Contract Documents form the Contract for Construction. The Contract represents the entire and integrated
agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, either
written or oral. The Contract may be amended or modified only by a Modification. The Contract Documents shall
not be construed to create a contractual relationship of any kind (1) between the Contractor and the Architect or the
Architect’s consultants, (2) between the Owner and a Subcontractor or a Sub-subcontractor, (3) between the Owner
and the Architect or the Architect’s consultants, or (4) between any persons or entities other than the Owner and the
Contractor. The Architect shall, however, be entitled to performance and enforcement of obligations under the
Contract intended to facilitate performance of the Architect’s duties.

§ 1.1.3 The Work

The term “Work” means the construction and services required by the Contract Documents, whether completed or
partially completed, and includes all other labor, materials, equipment, and services provided or to be provided by
the Contractor to fulfill the Contractor’s obligations. The Work may constitute the whole or a part of the Project.

§ 1.1.4 The Project
The Project is the total construction of which the Work performed under the Contract Documents may be the whole
or a part and which may include construction by the Owner and by Separate Contractors.

§ 1.1.5 The Drawings
The Drawings are the graphic and pictorial portions of the Contract Documents showing the design, location and
dimensions of the Work, generally including plans, elevations, sections, details, schedules, and diagrams.

§ 1.1.6 The Specifications
The Specifications are that portion of the Contract Documents consisting of the written requirements for materials,
equipment, systems, standards and workmanship for the Work, and performance of related services.

§ 1.1.7 Instruments of Service

Instruments of Service are representations, in any medium of expression now known or later developed, of the
tangible and intangible creative work performed by the Architect and the Architect’s consultants under their
respective professional services agreements. Instruments of Service may include, without limitation, studies,
surveys, models, sketches, drawings, specifications, and other similar materials.

§ 1.1.8 Initial Decision Maker

The Initial Decision Maker is the person identified in the Agreement to render initial decisions on Claims in
accordance with Section 15.2. The Initial Decision Maker shall not show partiality to the Owner or Contractor and
shall not be liable for results of interpretations or decisions rendered in good faith.

§ 1.2 Correlation and Intent of the Contract Documents

§ 1.2.1 The intent of the Contract Documents is to include all items necessary for the proper execution and
completion of the Work by the Contractor. The Contract Documents are complementary, and what is required by
one shall be as binding as if required by all; performance by the Contractor shall be required only to the extent
consistent with the Contract Documents and reasonably inferable from them as being necessary to produce the
indicated results.
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§ 1.2.1.1 The invalidity of any provision of the Contract Documents shall not invalidate the Contract or its remaining
provisions. If it is determined that any provision of the Contract Documents violates any law, or is otherwise invalid
or unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and
enforceable. In such case the Contract Documents shall be construed, to the fullest extent permitted by law, to give
effect to the parties’ intentions and purposes in executing the Contract.

§ 1.2.2 Organization of the Specifications into divisions, sections and articles, and arrangement of Drawings shall not
control the Contractor in dividing the Work among Subcontractors or in establishing the extent of Work to be
performed by any trade.

§ 1.2.3 Unless otherwise stated in the Contract Documents, words that have well-known technical or construction
industry meanings are used in the Contract Documents in accordance with such recognized meanings.

§ 1.3 Capitalization
Terms capitalized in these General Conditions include those that are (1) specifically defined, (2) the titles of
numbered articles, or (3) the titles of other documents published by the American Institute of Architects.

§ 1.4 Interpretation

In the interest of brevity the Contract Documents frequently omit modifying words such as “all” and “any” and
articles such as “the” and “an,” but the fact that a modifier or an article is absent from one statement and appears in
another is not intended to affect the interpretation of either statement.

§ 1.5 Ownership and Use of Drawings, Specifications, and Other Instruments of Service

§ 1.5.1 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective
Instruments of Service, including the Drawings and Specifications, and retain all common law, statutory, and other
reserved rights in their Instruments of Service, including copyrights. The Contractor, Subcontractors, Sub-
subcontractors, and suppliers shall not own or claim a copyright in the Instruments of Service. Submittal or
distribution to meet official regulatory requirements or for other purposes in connection with the Project is not to be
construed as publication in derogation of the Architect’s or Architect’s consultants’ reserved rights.

§ 1.5.2 The Contractor, Subcontractors, Sub-subcontractors, and suppliers are authorized to use and reproduce the
Instruments of Service provided to them, subject to any protocols established pursuant to Sections 1.7 and 1.8, solely
and exclusively for execution of the Work. All copies made under this authorization shall bear the copyright notice,
if any, shown on the Instruments of Service. The Contractor, Subcontractors, Sub-subcontractors, and suppliers may
not use the Instruments of Service on other projects or for additions to the Project outside the scope of the Work
without the specific written consent of the Owner, Architect, and the Architect’s consultants.

§ 1.6 Notice

§ 1.6.1 Except as otherwise provided in Section 1.6.2, where the Contract Documents require one party to notify or
give notice to the other party, such notice shall be provided in writing to the designated representative of the party to
whom the notice is addressed and shall be deemed to have been duly served if delivered in person, by mail, by
courier, or by electronic transmission if a method for electronic transmission is set forth in the Agreement.

§ 1.6.2 Notice of Claims as provided in Section 15.1.3 shall be provided in writing and shall be deemed to have been
duly served only if delivered to the designated representative of the party to whom the notice is addressed by
certified or registered mail, or by courier providing proof of delivery.

§ 1.7 Digital Data Use and Transmission
The parties shall agree upon written protocols governing the transmission and use of, and reliance on, Instruments of
Service or any other information or documentation in digital form.

§ 1.8 Building Information Models Use and Reliance

Any use of, or reliance on, all or a portion of a building information model without agreement to written protocols
governing the use of, and reliance on, the information contained in the model shall be at the using or relying party’s
sole risk and without liability to the other party and its contractors or consultants, the authors of, or contributors to,
the building information model, and each of their agents and employees.
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ARTICLE 2 OWNER

§ 2.1 General

§ 2.1.1 The Owner is the person or entity identified as such in the Agreement and is referred to throughout the
Contract Documents as if singular in number. The Owner shall designate in writing a representative who shall have
express authority to bind the Owner with respect to all matters requiring the Owner’s approval or authorization.
Except as otherwise provided in Section 4.2.1, the Architect does not have such authority. The term “Owner” means
the Owner or the Owner’s authorized representative.

§ 2.1.2 The Owner shall furnish to the Contractor, within fifteen days after receipt of a written request, information
necessary and relevant for the Contractor to evaluate, give notice of, or enforce mechanic’s lien rights. Such
information shall include a correct statement of the record legal title to the property on which the Project is located,
usually referred to as the site, and the Owner’s interest therein.

§ 2.2 Evidence of the Owner’s Financial Arrangements

§ 2.2.1 Prior to commencement of the Work and upon written request by the Contractor, the Owner shall furnish to
the Contractor reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s
obligations under the Contract. The Contractor shall have no obligation to commence the Work until the Owner
provides such evidence. If commencement of the Work is delayed under this Section 2.2.1, the Contract Time shall
be extended appropriately.

§ 2.2.2 Following commencement of the Work and upon written request by the Contractor, the Owner shall furnish
to the Contractor reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s
obligations under the Contract only if (1) the Owner fails to make payments to the Contractor as the Contract
Documents require; (2) the Contractor identifies in writing a reasonable concern regarding the Owner’s ability to
make payment when due; or (3) a change in the Work materially changes the Contract Sum. If the Owner fails to
provide such evidence, as required, within fourteen days of the Contractor’s request, the Contractor may
immediately stop the Work and, in that event, shall notify the Owner that the Work has stopped. However, if the
request is made because a change in the Work materially changes the Contract Sum under (3) above, the Contractor
may immediately stop only that portion of the Work affected by the change until reasonable evidence is provided. If
the Work is stopped under this Section 2.2.2, the Contract Time shall be extended appropriately and the Contract
Sum shall be increased by the amount of the Contractor’s reasonable costs of shutdown, delay and start-up, plus
interest as provided in the Contract Documents.

§ 2.2.3 After the Owner furnishes evidence of financial arrangements under this Section 2.2, the Owner shall not
materially vary such financial arrangements without prior notice to the Contractor.

§ 2.2.4 Where the Owner has designated information furnished under this Section 2.2 as “confidential,” the
Contractor shall keep the information confidential and shall not disclose it to any other person. However, the
Contractor may disclose “confidential” information, after seven (7) days’ notice to the Owner, where disclosure is
required by law, including a subpoena or other form of compulsory legal process issued by a court or governmental
entity, or by court or arbitrator(s) order. The Contractor may also disclose “confidential” information to its
employees, consultants, sureties, Subcontractors and their employees, Sub-subcontractors, and others who need to
know the content of such information solely and exclusively for the Project and who agree to maintain the
confidentiality of such information.

§ 2.3 Information and Services Required of the Owner

§ 2.3.1 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents,
including those required under Section 3.7.1, the Owner shall secure and pay for necessary approvals, easements,
assessments and charges required for construction, use or occupancy of permanent structures or for permanent
changes in existing facilities.

§ 2.3.2 The Owner shall retain an architect lawfully licensed to practice architecture, or an entity lawfully practicing
architecture, in the jurisdiction where the Project is located. That person or entity is identified as the Architect in the
Agreement and is referred to throughout the Contract Documents as if singular in number.

§ 2.3.3 If the employment of the Architect terminates, the Owner shall employ a successor to whom the Contractor
has no reasonable objection and whose status under the Contract Documents shall be that of the Architect.
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§ 2.3.4 The Owner shall furnish surveys describing physical characteristics, legal limitations and utility locations for
the site of the Project, and a legal description of the site. The Contractor shall be entitled to rely on the accuracy of
information furnished by the Owner but shall exercise proper precautions relating to the safe performance of the
Work.

§ 2.3.5 The Owner shall furnish information or services required of the Owner by the Contract Documents with
reasonable promptness. The Owner shall also furnish any other information or services under the Owner’s control
and relevant to the Contractor’s performance of the Work with reasonable promptness after receiving the
Contractor’s written request for such information or services.

§ 2.3.6 Unless otherwise provided in the Contract Documents, the Owner shall furnish to the Contractor one copy of
the Contract Documents for purposes of making reproductions pursuant to Section 1.5.2.

§ 2.4 Owner’s Right to Stop the Work

If the Contractor fails to correct Work that is not in accordance with the requirements of the Contract Documents as
required by Section 12.2 or repeatedly fails to carry out Work in accordance with the Contract Documents, the
Owner may issue a written order to the Contractor to stop the Work, or any portion thereof, until the cause for such
order has been eliminated; however, the right of the Owner to stop the Work shall not give rise to a duty on the part
of the Owner to exercise this right for the benefit of the Contractor or any other person or entity, except to the extent
required by Section 6.1.3.

§ 2.5 Owner’s Right to Carry Out the Work

If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails
within a ten-day period after receipt of notice from the Owner to commence and continue correction of such default
or neglect with diligence and promptness, the Owner may, without prejudice to other remedies the Owner may have,
correct such default or neglect. Such action by the Owner and amounts charged to the Contractor are both subject to
prior approval of the Architect and the Architect may, pursuant to Section 9.5.1, withhold or nullify a Certificate for
Payment in whole or in part, to the extent reasonably necessary to reimburse the Owner for the reasonable cost of
correcting such deficiencies, including Owner’s expenses and compensation for the Architect’s additional services
made necessary by such default, neglect, or failure. If current and future payments are not sufficient to cover such
amounts, the Contractor shall pay the difference to the Owner. If the Contractor disagrees with the actions of the
Owner or the Architect, or the amounts claimed as costs to the Owner, the Contractor may file a Claim pursuant to
Article 15.

ARTICLE 3 CONTRACTOR

§ 3.1 General

§ 3.1.1 The Contractor is the person or entity identified as such in the Agreement and is referred to throughout the
Contract Documents as if singular in number. The Contractor shall be lawfully licensed, if required in the
jurisdiction where the Project is located. The Contractor shall designate in writing a representative who shall have
express authority to bind the Contractor with respect to all matters under this Contract. The term “Contractor” means
the Contractor or the Contractor’s authorized representative.

§ 3.1.2 The Contractor shall perform the Work in accordance with the Contract Documents.

§ 3.1.3 The Contractor shall not be relieved of its obligations to perform the Work in accordance with the Contract
Documents either by activities or duties of the Architect in the Architect’s administration of the Contract, or by tests,
inspections or approvals required or performed by persons or entities other than the Contractor.

§ 3.2 Review of Contract Documents and Field Conditions by Contractor

§ 3.2.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site,
become generally familiar with local conditions under which the Work is to be performed, and correlated personal
observations with requirements of the Contract Documents.

§ 3.2.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the
Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as
the information furnished by the Owner pursuant to Section 2.3.4, shall take field measurements of any existing
conditions related to that portion of the Work, and shall observe any conditions at the site affecting it. These
obligations are for the purpose of facilitating coordination and construction by the Contractor and are not for the
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purpose of discovering errors, omissions, or inconsistencies in the Contract Documents; however, the Contractor
shall promptly report to the Architect any errors, inconsistencies or omissions discovered by or made known to the
Contractor as a request for information in such form as the Architect may require. It is recognized that the
Contractor’s review is made in the Contractor’s capacity as a contractor and not as a licensed design professional,
unless otherwise specifically provided in the Contract Documents.

§ 3.2.3 The Contractor is not required to ascertain that the Contract Documents are in accordance with applicable
laws, statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Contractor
shall promptly report to the Architect any nonconformity discovered by or made known to the Contractor as a
request for information in such form as the Architect may require.

§ 3.2.4 If the Contractor believes that additional cost or time is involved because of clarifications or instructions the
Architect issues in response to the Contractor’s notices or requests for information pursuant to Sections 3.2.2 or
3.2.3, the Contractor shall submit Claims as provided in Article 15. If the Contractor fails to perform the obligations
of Sections 3.2.2 or 3.2.3, the Contractor shall pay such costs and damages to the Owner, subject to Section 15.1.7,
as would have been avoided if the Contractor had performed such obligations. If the Contractor performs those
obligations, the Contractor shall not be liable to the Owner or Architect for damages resulting from errors,
inconsistencies or omissions in the Contract Documents, for differences between field measurements or conditions
and the Contract Documents, or for nonconformities of the Contract Documents to applicable laws, statutes,
ordinances, codes, rules and regulations, and lawful orders of public authorities.

§ 3.3 Supervision and Construction Procedures

§ 3.3.1 The Contractor shall supervise and direct the Work, using the Contractor’s best skill and attention. The
Contractor shall be solely responsible for, and have control over, construction means, methods, techniques,
sequences, and procedures, and for coordinating all portions of the Work under the Contract. If the Contract
Documents give specific instructions concerning construction means, methods, techniques, sequences, or
procedures, the Contractor shall evaluate the jobsite safety thereof and shall be solely responsible for the jobsite
safety of such means, methods, techniques, sequences, or procedures. If the Contractor determines that such means,
methods, techniques, sequences or procedures may not be safe, the Contractor shall give timely notice to the Owner
and Architect, and shall propose alternative means, methods, techniques, sequences, or procedures. The Architect
shall evaluate the proposed alternative solely for conformance with the design intent for the completed construction.
Unless the Architect objects to the Contractor’s proposed alternative, the Contractor shall perform the Work using
its alternative means, methods, techniques, sequences, or procedures.

§ 3.3.2 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor’s employees,
Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for, or
on behalf of, the Contractor or any of its Subcontractors.

§ 3.3.3 The Contractor shall be responsible for inspection of portions of Work already performed to determine that
such portions are in proper condition to receive subsequent Work.

§ 3.4 Labor and Materials

§ 3.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor,
materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other
facilities and services necessary for proper execution and completion of the Work, whether temporary or permanent
and whether or not incorporated or to be incorporated in the Work.

§ 3.4.2 Except in the case of minor changes in the Work approved by the Architect in accordance with Section 3.12.8
or ordered by the Architect in accordance with Section 7.4, the Contractor may make substitutions only with the
consent of the Owner, after evaluation by the Architect and in accordance with a Change Order or Construction
Change Directive.

§ 3.4.3 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other
persons carrying out the Work. The Contractor shall not permit employment of unfit persons or persons not properly
skilled in tasks assigned to them.
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§ 3.5 Warranty

§ 3.5.1 The Contractor warrants to the Owner and Architect that materials and equipment furnished under the
Contract will be of good quality and new unless the Contract Documents require or permit otherwise. The
Contractor further warrants that the Work will conform to the requirements of the Contract Documents and will be
free from defects, except for those inherent in the quality of the Work the Contract Documents require or permit.
Work, materials, or equipment not conforming to these requirements may be considered defective. The Contractor’s
warranty excludes remedy for damage or defect caused by abuse, alterations to the Work not executed by the
Contractor, improper or insufficient maintenance, improper operation, or normal wear and tear and normal usage. If
required by the Architect, the Contractor shall furnish satisfactory evidence as to the kind and quality of materials
and equipment.

§ 3.5.2 All material, equipment, or other special warranties required by the Contract Documents shall be issued in the
name of the Owner, or shall be transferable to the Owner, and shall commence in accordance with Section 9.8.4.

§ 3.6 Taxes

The Contractor shall pay sales, consumer, use and similar taxes for the Work provided by the Contractor that are
legally enacted when bids are received or negotiations concluded, whether or not yet effective or merely scheduled
to go into effect.

§ 3.7 Permits, Fees, Notices and Compliance with Laws

§ 3.7.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay for the building
permit as well as for other permits, fees, licenses, and inspections by government agencies necessary for proper
execution and completion of the Work that are customarily secured after execution of the Contract and legally
required at the time bids are received or negotiations concluded.

§ 3.7.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities applicable to performance of the Work.

§ 3.7.3 If the Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes,
rules and regulations, or lawful orders of public authorities, the Contractor shall assume appropriate responsibility
for such Work and shall bear the costs attributable to correction.

§ 3.7.4 Concealed or Unknown Conditions

If the Contractor encounters conditions at the site that are (1) subsurface or otherwise concealed physical conditions
that differ materially from those indicated in the Contract Documents or (2) unknown physical conditions of an
unusual nature that differ materially from those ordinarily found to exist and generally recognized as inherent in
construction activities of the character provided for in the Contract Documents, the Contractor shall promptly
provide notice to the Owner and the Architect before conditions are disturbed and in no event later than 14 days
after first observance of the conditions. The Architect will promptly investigate such conditions and, if the Architect
determines that they differ materially and cause an increase or decrease in the Contractor’s cost of, or time required
for, performance of any part of the Work, will recommend that an equitable adjustment be made in the Contract Sum
or Contract Time, or both. If the Architect determines that the conditions at the site are not materially different from
those indicated in the Contract Documents and that no change in the terms of the Contract is justified, the Architect
shall promptly notify the Owner and Contractor, stating the reasons. If either party disputes the Architect’s
determination or recommendation, that party may submit a Claim as provided in Article 15.

§ 3.7.5If, in the course of the Work, the Contractor encounters human remains or recognizes the existence of burial
markers, archaeological sites or wetlands not indicated in the Contract Documents, the Contractor shall immediately
suspend any operations that would affect them and shall notify the Owner and Architect. Upon receipt of such
notice, the Owner shall promptly take any action necessary to obtain governmental authorization required to resume
the operations. The Contractor shall continue to suspend such operations until otherwise instructed by the Owner but
shall continue with all other operations that do not affect those remains or features. Requests for adjustments in the
Contract Sum and Contract Time arising from the existence of such remains or features may be made as provided in
Article 15.

§ 3.8 Allowances
§ 3.8.1 The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents. Items
covered by allowances shall be supplied for such amounts and by such persons or entities as the Owner may direct,
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but the Contractor shall not be required to employ persons or entities to whom the Contractor has reasonable
objection.

§ 3.8.2 Unless otherwise provided in the Contract Documents,
A allowances shall cover the cost to the Contractor of materials and equipment delivered at the site and
all required taxes, less applicable trade discounts;

2 Contractor’s costs for unloading and handling at the site, labor, installation costs, overhead, profit,
and other expenses contemplated for stated allowance amounts shall be included in the Contract Sum
but not in the allowances; and

] whenever costs are more than or less than allowances, the Contract Sum shall be adjusted
accordingly by Change Order. The amount of the Change Order shall reflect (1) the difference
between actual costs and the allowances under Section 3.8.2.1 and (2) changes in Contractor’s costs
under Section 3.8.2.2.

§ 3.8.3 Materials and equipment under an allowance shall be selected by the Owner with reasonable promptness.

§ 3.9 Superintendent

§ 3.9.1 The Contractor shall employ a competent superintendent and necessary assistants who shall be in attendance
at the Project site during performance of the Work. The superintendent shall represent the Contractor, and
communications given to the superintendent shall be as binding as if given to the Contractor.

§ 3.9.2 The Contractor, as soon as practicable after award of the Contract, shall notify the Owner and Architect of the
name and qualifications of a proposed superintendent. Within 14 days of receipt of the information, the Architect
may notify the Contractor, stating whether the Owner or the Architect (1) has reasonable objection to the proposed
superintendent or (2) requires additional time for review. Failure of the Architect to provide notice within the 14-day
period shall constitute notice of no reasonable objection.

§ 3.9.3 The Contractor shall not employ a proposed superintendent to whom the Owner or Architect has made
reasonable and timely objection. The Contractor shall not change the superintendent without the Owner’s consent,
which shall not unreasonably be withheld or delayed.

§ 3.10 Contractor’s Construction and Submittal Schedules

§ 3.10.1 The Contractor, promptly after being awarded the Contract, shall submit for the Owner’s and Architect’s
information a Contractor’s construction schedule for the Work. The schedule shall contain detail appropriate for the
Project, including (1) the date of commencement of the Work, interim schedule milestone dates, and the date of
Substantial Completion; (2) an apportionment of the Work by construction activity; and (3) the time required for
completion of each portion of the Work. The schedule shall provide for the orderly progression of the Work to
completion and shall not exceed time limits current under the Contract Documents. The schedule shall be revised at
appropriate intervals as required by the conditions of the Work and Project.

§ 3.10.2 The Contractor, promptly after being awarded the Contract and thereafter as necessary to maintain a current
submittal schedule, shall submit a submittal schedule for the Architect’s approval. The Architect’s approval shall not
be unreasonably delayed or withheld. The submittal schedule shall (1) be coordinated with the Contractor’s
construction schedule, and (2) allow the Architect reasonable time to review submittals. If the Contractor fails to
submit a submittal schedule, or fails to provide submittals in accordance with the approved submittal schedule, the
Contractor shall not be entitled to any increase in Contract Sum or extension of Contract Time based on the time
required for review of submittals.

§ 3.10.3 The Contractor shall perform the Work in general accordance with the most recent schedules submitted to
the Owner and Architect.

§ 3.11 Documents and Samples at the Site

The Contractor shall make available, at the Project site, the Contract Documents, including Change Orders,
Construction Change Directives, and other Modifications, in good order and marked currently to indicate field
changes and selections made during construction, and the approved Shop Drawings, Product Data, Samples, and
similar required submittals. These shall be in electronic form or paper copy, available to the Architect and Owner,
and delivered to the Architect for submittal to the Owner upon completion of the Work as a record of the Work as
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constructed.

§ 3.12 Shop Drawings, Product Data and Samples

§ 3.12.1 Shop Drawings are drawings, diagrams, schedules, and other data specially prepared for the Work by the
Contractor or a Subcontractor, Sub-subcontractor, manufacturer, supplier, or distributor to illustrate some portion of
the Work.

§ 3.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams,
and other information furnished by the Contractor to illustrate materials or equipment for some portion of the Work.

§ 3.12.3 Samples are physical examples that illustrate materials, equipment, or workmanship, and establish standards
by which the Work will be judged.

§ 3.12.4 Shop Drawings, Product Data, Samples, and similar submittals are not Contract Documents. Their purpose
is to demonstrate how the Contractor proposes to conform to the information given and the design concept expressed
in the Contract Documents for those portions of the Work for which the Contract Documents require submittals.
Review by the Architect is subject to the limitations of Section 4.2.7. Informational submittals upon which the
Architect is not expected to take responsive action may be so identified in the Contract Documents. Submittals that
are not required by the Contract Documents may be returned by the Architect without action.

§ 3.12.5 The Contractor shall review for compliance with the Contract Documents, approve, and submit to the
Architect, Shop Drawings, Product Data, Samples, and similar submittals required by the Contract Documents, in
accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal
schedule, with reasonable promptness and in such sequence as to cause no delay in the Work or in the activities of
the Owner or of Separate Contractors.

§ 3.12.6 By submitting Shop Drawings, Product Data, Samples, and similar submittals, the Contractor represents to
the Owner and Architect that the Contractor has (1) reviewed and approved them, (2) determined and verified
materials, field measurements and field construction criteria related thereto, or will do so, and (3) checked and
coordinated the information contained within such submittals with the requirements of the Work and of the Contract
Documents.

§ 3.12.7 The Contractor shall perform no portion of the Work for which the Contract Documents require submittal
and review of Shop Drawings, Product Data, Samples, or similar submittals, until the respective submittal has been
approved by the Architect.

§ 3.12.8 The Work shall be in accordance with approved submittals except that the Contractor shall not be relieved of
responsibility for deviations from the requirements of the Contract Documents by the Architect’s approval of Shop
Drawings, Product Data, Samples, or similar submittals, unless the Contractor has specifically notified the Architect
of such deviation at the time of submittal and (1) the Architect has given written approval to the specific deviation as
a minor change in the Work, or (2) a Change Order or Construction Change Directive has been issued authorizing
the deviation. The Contractor shall not be relieved of responsibility for errors or omissions in Shop Drawings,
Product Data, Samples, or similar submittals, by the Architect’s approval thereof.

§ 3.12.9 The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, Product Data,
Samples, or similar submittals, to revisions other than those requested by the Architect on previous submittals. In the
absence of such notice, the Architect’s approval of a resubmission shall not apply to such revisions.

§ 3.12.10 The Contractor shall not be required to provide professional services that constitute the practice of
architecture or engineering unless such services are specifically required by the Contract Documents for a portion of
the Work or unless the Contractor needs to provide such services in order to carry out the Contractor’s
responsibilities for construction means, methods, techniques, sequences, and procedures. The Contractor shall not be
required to provide professional services in violation of applicable law.

§ 3.12.10.1 If professional design services or certifications by a design professional related to systems, materials, or
equipment are specifically required of the Contractor by the Contract Documents, the Owner and the Architect will
specify all performance and design criteria that such services must satisfy. The Contractor shall be entitled to rely
upon the adequacy and accuracy of the performance and design criteria provided in the Contract Documents. The
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Contractor shall cause such services or certifications to be provided by an appropriately licensed design
professional, whose signature and seal shall appear on all drawings, calculations, specifications, certifications, Shop
Drawings, and other submittals prepared by such professional. Shop Drawings, and other submittals related to the
Work, designed or certified by such professional, if prepared by others, shall bear such professional’s written
approval when submitted to the Architect. The Owner and the Architect shall be entitled to rely upon the adequacy
and accuracy of the services, certifications, and approvals performed or provided by such design professionals,
provided the Owner and Architect have specified to the Contractor the performance and design criteria that such
services must satisfy. Pursuant to this Section 3.12.10, the Architect will review and approve or take other
appropriate action on submittals only for the limited purpose of checking for conformance with information given
and the design concept expressed in the Contract Documents.

§ 3.12.10.2 If the Contract Documents require the Contractor’s design professional to certify that the Work has been
performed in accordance with the design criteria, the Contractor shall furnish such certifications to the Architect at
the time and in the form specified by the Architect.

§ 3.13 Use of Site

The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances, codes,
rules and regulations, lawful orders of public authorities, and the Contract Documents and shall not unreasonably
encumber the site with materials or equipment.

§ 3.14 Cutting and Patching

§ 3.14.1 The Contractor shall be responsible for cutting, fitting, or patching required to complete the Work or to
make its parts fit together properly. All areas requiring cutting, fitting, or patching shall be restored to the condition
existing prior to the cutting, fitting, or patching, unless otherwise required by the Contract Documents.

§ 3.14.2 The Contractor shall not damage or endanger a portion of the Work or fully or partially completed
construction of the Owner or Separate Contractors by cutting, patching, or otherwise altering such construction, or
by excavation. The Contractor shall not cut or otherwise alter construction by the Owner or a Separate Contractor
except with written consent of the Owner and of the Separate Contractor. Consent shall not be unreasonably
withheld. The Contractor shall not unreasonably withhold, from the Owner or a Separate Contractor, its consent to
cutting or otherwise altering the Work.

§ 3.15 Cleaning Up

§ 3.15.1 The Contractor shall keep the premises and surrounding area free from accumulation of waste materials and
rubbish caused by operations under the Contract. At completion of the Work, the Contractor shall remove waste
materials, rubbish, the Contractor’s tools, construction equipment, machinery, and surplus materials from and about
the Project.

§ 3.15.2 If the Contractor fails to clean up as provided in the Contract Documents, the Owner may do so and the
Owner shall be entitled to reimbursement from the Contractor.

§ 3.16 Access to Work
The Contractor shall provide the Owner and Architect with access to the Work in preparation and progress wherever
located.

§ 3.17 Royalties, Patents and Copyrights

The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement
of copyrights and patent rights and shall hold the Owner and Architect harmless from loss on account thereof, but
shall not be responsible for defense or loss when a particular design, process, or product of a particular manufacturer
or manufacturers is required by the Contract Documents, or where the copyright violations are contained in
Drawings, Specifications, or other documents prepared by the Owner or Architect. However, if an infringement of a
copyright or patent is discovered by, or made known to, the Contractor, the Contractor shall be responsible for the
loss unless the information is promptly furnished to the Architect.

§ 3.18 Indemnification

§ 3.18.1 To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the Owner,
Architect, Architect’s consultants, and agents and employees of any of them from and against claims, damages,
losses, and expenses, including but not limited to attorneys’ fees, arising out of or resulting from performance of the
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Work, provided that such claim, damage, loss, or expense is attributable to bodily injury, sickness, disease or death,
or to injury to or destruction of tangible property (other than the Work itself), but only to the extent caused by the
negligent acts or omissions of the Contractor, a Subcontractor, anyone directly or indirectly employed by them, or
anyone for whose acts they may be liable, regardless of whether or not such claim, damage, loss, or expense is
caused in part by a party indemnified hereunder. Such obligation shall not be construed to negate, abridge, or reduce
other rights or obligations of indemnity that would otherwise exist as to a party or person described in this Section
3.18.

§ 3.18.2 In claims against any person or entity indemnified under this Section 3.18 by an employee of the Contractor,
a Subcontractor, anyone directly or indirectly employed by them, or anyone for whose acts they may be liable, the
indemnification obligation under Section 3.18.1 shall not be limited by a limitation on amount or type of damages,
compensation, or benefits payable by or for the Contractor or a Subcontractor under workers’ compensation acts,
disability benefit acts, or other employee benefit acts.

ARTICLE 4 ARCHITECT

§ 4.1 General

§ 4.1.1 The Architect is the person or entity retained by the Owner pursuant to Section 2.3.2 and identified as such in
the Agreement.

§ 4.1.2 Duties, responsibilities, and limitations of authority of the Architect as set forth in the Contract Documents
shall not be restricted, modified, or extended without written consent of the Owner, Contractor, and Architect.
Consent shall not be unreasonably withheld.

§ 4.2 Administration of the Contract

§ 4.2.1 The Architect will provide administration of the Contract as described in the Contract Documents and will be
an Owner’s representative during construction until the date the Architect issues the final Certificate for Payment.
The Architect will have authority to act on behalf of the Owner only to the extent provided in the Contract
Documents.

§ 4.2.2 The Architect will visit the site at intervals appropriate to the stage of construction, or as otherwise agreed
with the Owner, to become generally familiar with the progress and quality of the portion of the Work completed,
and to determine in general if the Work observed is being performed in a manner indicating that the Work, when
fully completed, will be in accordance with the Contract Documents. However, the Architect will not be required to
make exhaustive or continuous on-site inspections to check the quality or quantity of the Work. The Architect will
not have control over, charge of, or responsibility for the construction means, methods, techniques, sequences or
procedures, or for the safety precautions and programs in connection with the Work, since these are solely the
Contractor’s rights and responsibilities under the Contract Documents.

§ 4.2.3 On the basis of the site visits, the Architect will keep the Owner reasonably informed about the progress and
quality of the portion of the Work completed, and promptly report to the Owner (1) known deviations from the
Contract Documents, (2) known deviations from the most recent construction schedule submitted by the Contractor,
and (3) defects and deficiencies observed in the Work. The Architect will not be responsible for the Contractor’s
failure to perform the Work in accordance with the requirements of the Contract Documents. The Architect will not
have control over or charge of, and will not be responsible for acts or omissions of, the Contractor, Subcontractors,
or their agents or employees, or any other persons or entities performing portions of the Work.

§ 4.2.4 Communications

The Owner and Contractor shall include the Architect in all communications that relate to or affect the Architect’s
services or professional responsibilities. The Owner shall promptly notify the Architect of the substance of any
direct communications between the Owner and the Contractor otherwise relating to the Project. Communications by
and with the Architect’s consultants shall be through the Architect. Communications by and with Subcontractors and
suppliers shall be through the Contractor. Communications by and with Separate Contractors shall be through the
Owner. The Contract Documents may specify other communication protocols.

§ 4.2.5 Based on the Architect’s evaluations of the Contractor’s Applications for Payment, the Architect will review
and certify the amounts due the Contractor and will issue Certificates for Payment in such amounts.
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§ 4.2.6 The Architect has authority to reject Work that does not conform to the Contract Documents. Whenever the
Architect considers it necessary or advisable, the Architect will have authority to require inspection or testing of the
Work in accordance with Sections 13.4.2 and 13.4.3, whether or not the Work is fabricated, installed or completed.
However, neither this authority of the Architect nor a decision made in good faith either to exercise or not to
exercise such authority shall give rise to a duty or responsibility of the Architect to the Contractor, Subcontractors,
suppliers, their agents or employees, or other persons or entities performing portions of the Work.

§ 4.2.7 The Architect will review and approve, or take other appropriate action upon, the Contractor’s submittals
such as Shop Drawings, Product Data, and Samples, but only for the limited purpose of checking for conformance
with information given and the design concept expressed in the Contract Documents. The Architect’s action will be
taken in accordance with the submittal schedule approved by the Architect or, in the absence of an approved
submittal schedule, with reasonable promptness while allowing sufficient time in the Architect’s professional
judgment to permit adequate review. Review of such submittals is not conducted for the purpose of determining the
accuracy and completeness of other details such as dimensions and quantities, or for substantiating instructions for
installation or performance of equipment or systems, all of which remain the responsibility of the Contractor as
required by the Contract Documents. The Architect’s review of the Contractor’s submittals shall not relieve the
Contractor of the obligations under Sections 3.3, 3.5, and 3.12. The Architect’s review shall not constitute approval
of safety precautions or of any construction means, methods, techniques, sequences, or procedures. The Architect’s
approval of a specific item shall not indicate approval of an assembly of which the item is a component.

§ 4.2.8 The Architect will prepare Change Orders and Construction Change Directives, and may order minor changes
in the Work as provided in Section 7.4. The Architect will investigate and make determinations and
recommendations regarding concealed and unknown conditions as provided in Section 3.7.4.

§ 4.2.9 The Architect will conduct inspections to determine the date or dates of Substantial Completion and the date
of final completion; issue Certificates of Substantial Completion pursuant to Section 9.8; receive and forward to the
Owner, for the Owner’s review and records, written warranties and related documents required by the Contract and
assembled by the Contractor pursuant to Section 9.10; and issue a final Certificate for Payment pursuant to Section
9.10.

§ 4.2.10 If the Owner and Architect agree, the Architect will provide one or more Project representatives to assist in
carrying out the Architect’s responsibilities at the site. The Owner shall notify the Contractor of any change in the
duties, responsibilities and limitations of authority of the Project representatives.

§ 4.2.11 The Architect will interpret and decide matters concerning performance under, and requirements of, the
Contract Documents on written request of either the Owner or Contractor. The Architect’s response to such requests
will be made in writing within any time limits agreed upon or otherwise with reasonable promptness.

§ 4.2.12 Interpretations and decisions of the Architect will be consistent with the intent of, and reasonably inferable
from, the Contract Documents and will be in writing or in the form of drawings. When making such interpretations
and decisions, the Architect will endeavor to secure faithful performance by both Owner and Contractor, will not
show partiality to either, and will not be liable for results of interpretations or decisions rendered in good faith.

§ 4.2.13 The Architect’s decisions on matters relating to aesthetic effect will be final if consistent with the intent
expressed in the Contract Documents.

§ 4.2.14 The Architect will review and respond to requests for information about the Contract Documents. The
Architect’s response to such requests will be made in writing within any time limits agreed upon or otherwise with
reasonable promptness. If appropriate, the Architect will prepare and issue supplemental Drawings and
Specifications in response to the requests for information.

ARTICLE 5 SUBCONTRACTORS

§ 5.1 Definitions

§ 5.1.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of the
Work at the site. The term “Subcontractor” is referred to throughout the Contract Documents as if singular in
number and means a Subcontractor or an authorized representative of the Subcontractor. The term “Subcontractor”
does not include a Separate Contractor or the subcontractors of a Separate Contractor.
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§ 5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to
perform a portion of the Work at the site. The term “Sub-subcontractor” is referred to throughout the Contract
Documents as if singular in number and means a Sub-subcontractor or an authorized representative of the Sub-
subcontractor.

§ 5.2 Award of Subcontracts and Other Contracts for Portions of the Work

§ 5.2.1 Unless otherwise stated in the Contract Documents, the Contractor, as soon as practicable after award of the
Contract, shall notify the Owner and Architect of the persons or entities proposed for each principal portion of the
Work, including those who are to furnish materials or equipment fabricated to a special design. Within 14 days of
receipt of the information, the Architect may notify the Contractor whether the Owner or the Architect (1) has
reasonable objection to any such proposed person or entity or (2) requires additional time for review. Failure of the
Architect to provide notice within the 14-day period shall constitute notice of no reasonable objection.

§ 5.2.2 The Contractor shall not contract with a proposed person or entity to whom the Owner or Architect has made
reasonable and timely objection. The Contractor shall not be required to contract with anyone to whom the
Contractor has made reasonable objection.

§ 5.2.3 If the Owner or Architect has reasonable objection to a person or entity proposed by the Contractor, the
Contractor shall propose another to whom the Owner or Architect has no reasonable objection. If the proposed but
rejected Subcontractor was reasonably capable of performing the Work, the Contract Sum and Contract Time shall
be increased or decreased by the difference, if any, occasioned by such change, and an appropriate Change Order
shall be issued before commencement of the substitute Subcontractor’s Work. However, no increase in the Contract
Sum or Contract Time shall be allowed for such change unless the Contractor has acted promptly and responsively
in submitting names as required.

§ 5.2.4 The Contractor shall not substitute a Subcontractor, person, or entity for one previously selected if the Owner
or Architect makes reasonable objection to such substitution.

§ 5.3 Subcontractual Relations

By appropriate written agreement, the Contractor shall require each Subcontractor, to the extent of the Work to be
performed by the Subcontractor, to be bound to the Contractor by terms of the Contract Documents, and to assume
toward the Contractor all the obligations and responsibilities, including the responsibility for safety of the
Subcontractor’s Work that the Contractor, by these Contract Documents, assumes toward the Owner and Architect.
Each subcontract agreement shall preserve and protect the rights of the Owner and Architect under the Contract
Documents with respect to the Work to be performed by the Subcontractor so that subcontracting thereof will not
prejudice such rights, and shall allow to the Subcontractor, unless specifically provided otherwise in the subcontract
agreement, the benefit of all rights, remedies, and redress against the Contractor that the Contractor, by the Contract
Documents, has against the Owner. Where appropriate, the Contractor shall require each Subcontractor to enter into
similar agreements with Sub-subcontractors. The Contractor shall make available to each proposed Subcontractor,
prior to the execution of the subcontract agreement, copies of the Contract Documents to which the Subcontractor
will be bound, and, upon written request of the Subcontractor, identify to the Subcontractor terms and conditions of
the proposed subcontract agreement that may be at variance with the Contract Documents. Subcontractors will
similarly make copies of applicable portions of such documents available to their respective proposed Sub-
subcontractors.

§ 5.4 Contingent Assignment of Subcontracts
§ 5.4.1 Each subcontract agreement for a portion of the Work is assigned by the Contractor to the Owner, provided
that
A assignment is effective only after termination of the Contract by the Owner for cause pursuant to
Section 14.2 and only for those subcontract agreements that the Owner accepts by notifying the
Subcontractor and Contractor; and
2 assignment is subject to the prior rights of the surety, if any, obligated under bond relating to the
Contract.

When the Owner accepts the assignment of a subcontract agreement, the Owner assumes the Contractor’s rights and
obligations under the subcontract.
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§ 5.4.2 Upon such assignment, if the Work has been suspended for more than 30 days, the Subcontractor’s
compensation shall be equitably adjusted for increases in cost resulting from the suspension.

§ 5.4.3 Upon assignment to the Owner under this Section 5.4, the Owner may further assign the subcontract to a
successor contractor or other entity. If the Owner assigns the subcontract to a successor contractor or other entity,
the Owner shall nevertheless remain legally responsible for all of the successor contractor’s obligations under the
subcontract.

ARTICLE 6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

§ 6.1 Owner’s Right to Perform Construction and to Award Separate Contracts

§ 6.1.1 The term “Separate Contractor(s)” shall mean other contractors retained by the Owner under separate
agreements. The Owner reserves the right to perform construction or operations related to the Project with the
Owner’s own forces, and with Separate Contractors retained under Conditions of the Contract substantially similar
to those of this Contract, including those provisions of the Conditions of the Contract related to insurance and
waiver of subrogation.

§ 6.1.2 When separate contracts are awarded for different portions of the Project or other construction or operations
on the site, the term “Contractor” in the Contract Documents in each case shall mean the Contractor who executes
each separate Owner-Contractor Agreement.

§ 6.1.3 The Owner shall provide for coordination of the activities of the Owner’s own forces and of each Separate
Contractor with the Work of the Contractor, who shall cooperate with them. The Contractor shall participate with
any Separate Contractors and the Owner in reviewing their construction schedules. The Contractor shall make any
revisions to its construction schedule deemed necessary after a joint review and mutual agreement. The construction
schedules shall then constitute the schedules to be used by the Contractor, Separate Contractors, and the Owner until
subsequently revised.

§ 6.1.4 Unless otherwise provided in the Contract Documents, when the Owner performs construction or operations
related to the Project with the Owner’s own forces or with Separate Contractors, the Owner or its Separate
Contractors shall have the same obligations and rights that the Contractor has under the Conditions of the Contract,
including, without excluding others, those stated in Article 3, this Article 6, and Articles 10, 11, and 12.

§ 6.2 Mutual Responsibility

§ 6.2.1 The Contractor shall afford the Owner and Separate Contractors reasonable opportunity for introduction and
storage of their materials and equipment and performance of their activities, and shall connect and coordinate the
Contractor’s construction and operations with theirs as required by the Contract Documents.

§ 6.2.2 If part of the Contractor’s Work depends for proper execution or results upon construction or operations by
the Owner or a Separate Contractor, the Contractor shall, prior to proceeding with that portion of the Work,
promptly notify the Architect of apparent discrepancies or defects in the construction or operations by the Owner or
Separate Contractor that would render it unsuitable for proper execution and results of the Contractor’s Work.
Failure of the Contractor to notify the Architect of apparent discrepancies or defects prior to proceeding with the
Work shall constitute an acknowledgment that the Owner’s or Separate Contractor’s completed or partially
completed construction is fit and proper to receive the Contractor’s Work. The Contractor shall not be responsible
for discrepancies or defects in the construction or operations by the Owner or Separate Contractor that are not
apparent.

§ 6.2.3 The Contractor shall reimburse the Owner for costs the Owner incurs that are payable to a Separate
Contractor because of the Contractor’s delays, improperly timed activities or defective construction. The Owner
shall be responsible to the Contractor for costs the Contractor incurs because of a Separate Contractor’s delays,
improperly timed activities, damage to the Work or defective construction.

§ 6.2.4 The Contractor shall promptly remedy damage that the Contractor wrongfully causes to completed or
partially completed construction or to property of the Owner or Separate Contractor as provided in Section 10.2.5.

§ 6.2.5 The Owner and each Separate Contractor shall have the same responsibilities for cutting and patching as are
described for the Contractor in Section 3.14.
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§ 6.3 Owner’s Right to Clean Up

If a dispute arises among the Contractor, Separate Contractors, and the Owner as to the responsibility under their
respective contracts for maintaining the premises and surrounding area free from waste materials and rubbish, the
Owner may clean up and the Architect will allocate the cost among those responsible.

ARTICLE 7 CHANGES IN THE WORK

§ 7.1 General

§ 7.1.1 Changes in the Work may be accomplished after execution of the Contract, and without invalidating the
Contract, by Change Order, Construction Change Directive or order for a minor change in the Work, subject to the
limitations stated in this Article 7 and elsewhere in the Contract Documents.

§ 7.1.2 A Change Order shall be based upon agreement among the Owner, Contractor, and Architect. A Construction
Change Directive requires agreement by the Owner and Architect and may or may not be agreed to by the
Contractor. An order for a minor change in the Work may be issued by the Architect alone.

§ 7.1.3 Changes in the Work shall be performed under applicable provisions of the Contract Documents. The
Contractor shall proceed promptly with changes in the Work, unless otherwise provided in the Change Order,
Construction Change Directive, or order for a minor change in the Work.

§ 7.2 Change Orders
§ 7.2.1 A Change Order is a written instrument prepared by the Architect and signed by the Owner, Contractor, and
Architect stating their agreement upon all of the following:

A The change in the Work;

2 The amount of the adjustment, if any, in the Contract Sum; and

3 The extent of the adjustment, if any, in the Contract Time.

§ 7.3 Construction Change Directives

§ 7.3.1 A Construction Change Directive is a written order prepared by the Architect and signed by the Owner and
Architect, directing a change in the Work prior to agreement on adjustment, if any, in the Contract Sum or Contract
Time, or both. The Owner may by Construction Change Directive, without invalidating the Contract, order changes
in the Work within the general scope of the Contract consisting of additions, deletions, or other revisions, the
Contract Sum and Contract Time being adjusted accordingly.

§ 7.3.2 A Construction Change Directive shall be used in the absence of total agreement on the terms of a Change
Order.

§ 7.3.3 If the Construction Change Directive provides for an adjustment to the Contract Sum, the adjustment shall be
based on one of the following methods:
A Mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating data
to permit evaluation;

.2 Unit prices stated in the Contract Documents or subsequently agreed upon;

3 Cost to be determined in a manner agreed upon by the parties and a mutually acceptable fixed or
percentage fee; or
4 Asprovided in Section 7.3.4.

§ 7.3.4 If the Contractor does not respond promptly or disagrees with the method for adjustment in the Contract Sum,
the Architect shall determine the adjustment on the basis of reasonable expenditures and savings of those performing
the Work attributable to the change, including, in case of an increase in the Contract Sum, an amount for overhead
and profit as set forth in the Agreement, or if no such amount is set forth in the Agreement, a reasonable amount. In
such case, and also under Section 7.3.3.3, the Contractor shall keep and present, in such form as the Architect may
prescribe, an itemized accounting together with appropriate supporting data. Unless otherwise provided in the
Contract Documents, costs for the purposes of this Section 7.3.4 shall be limited to the following:

A Costs of labor, including applicable payroll taxes, fringe benefits required by agreement or custom,
workers’ compensation insurance, and other employee costs approved by the Architect;

2 Costs of materials, supplies, and equipment, including cost of transportation, whether incorporated or
consumed,;
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] Rental costs of machinery and equipment, exclusive of hand tools, whether rented from the
Contractor or others;

A4 Costs of premiums for all bonds and insurance, permit fees, and sales, use, or similar taxes, directly
related to the change; and

5 Costs of supervision and field office personnel directly attributable to the change.

§ 7.3.5 If the Contractor disagrees with the adjustment in the Contract Time, the Contractor may make a Claim in
accordance with applicable provisions of Article 15.

§ 7.3.6 Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed with the change in
the Work involved and advise the Architect of the Contractor’s agreement or disagreement with the method, if any,
provided in the Construction Change Directive for determining the proposed adjustment in the Contract Sum or
Contract Time.

§ 7.3.7 A Construction Change Directive signed by the Contractor indicates the Contractor’s agreement therewith,
including adjustment in Contract Sum and Contract Time or the method for determining them. Such agreement shall
be effective immediately and shall be recorded as a Change Order.

§ 7.3.8 The amount of credit to be allowed by the Contractor to the Owner for a deletion or change that results in a
net decrease in the Contract Sum shall be actual net cost as confirmed by the Architect. When both additions and
credits covering related Work or substitutions are involved in a change, the allowance for overhead and profit shall
be figured on the basis of net increase, if any, with respect to that change.

§ 7.3.9 Pending final determination of the total cost of a Construction Change Directive to the Owner, the Contractor
may request payment for Work completed under the Construction Change Directive in Applications for Payment.
The Architect will make an interim determination for purposes of monthly certification for payment for those costs
and certify for payment the amount that the Architect determines, in the Architect’s professional judgment, to be
reasonably justified. The Architect’s interim determination of cost shall adjust the Contract Sum on the same basis
as a Change Order, subject to the right of either party to disagree and assert a Claim in accordance with Article 15.

§ 7.3.10 When the Owner and Contractor agree with a determination made by the Architect concerning the
adjustments in the Contract Sum and Contract Time, or otherwise reach agreement upon the adjustments, such
agreement shall be effective immediately and the Architect will prepare a Change Order. Change Orders may be
issued for all or any part of a Construction Change Directive.

§ 7.4 Minor Changes in the Work

The Architect may order minor changes in the Work that are consistent with the intent of the Contract Documents
and do not involve an adjustment in the Contract Sum or an extension of the Contract Time. The Architect’s order
for minor changes shall be in writing. If the Contractor believes that the proposed minor change in the Work will
affect the Contract Sum or Contract Time, the Contractor shall notify the Architect and shall not proceed to
implement the change in the Work. If the Contractor performs the Work set forth in the Architect’s order for a minor
change without prior notice to the Architect that such change will affect the Contract Sum or Contract Time, the
Contractor waives any adjustment to the Contract Sum or extension of the Contract Time.

ARTICLE 8 TIME

§ 8.1 Definitions

§ 8.1.1 Unless otherwise provided, Contract Time is the period of time, including authorized adjustments, allotted in
the Contract Documents for Substantial Completion of the Work.

§ 8.1.2 The date of commencement of the Work is the date established in the Agreement.
§ 8.1.3 The date of Substantial Completion is the date certified by the Architect in accordance with Section 9.8.

§ 8.1.4 The term “day” as used in the Contract Documents shall mean calendar day unless otherwise specifically
defined.
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§ 8.2 Progress and Completion
§ 8.2.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing the Agreement,
the Contractor confirms that the Contract Time is a reasonable period for performing the Work.

§ 8.2.2 The Contractor shall not knowingly, except by agreement or instruction of the Owner in writing, commence
the Work prior to the effective date of insurance required to be furnished by the Contractor and Owner.

§ 8.2.3 The Contractor shall proceed expeditiously with adequate forces and shall achieve Substantial Completion
within the Contract Time.

§ 8.3 Delays and Extensions of Time

§ 8.3.1 If the Contractor is delayed at any time in the commencement or progress of the Work by (1) an act or neglect
of the Owner or Architect, of an employee of either, or of a Separate Contractor; (2) by changes ordered in the
Work; (3) by labor disputes, fire, unusual delay in deliveries, unavoidable casualties, adverse weather conditions
documented in accordance with Section 15.1.6.2, or other causes beyond the Contractor’s control; (4) by delay
authorized by the Owner pending mediation and binding dispute resolution; or (5) by other causes that the
Contractor asserts, and the Architect determines, justify delay, then the Contract Time shall be extended for such
reasonable time as the Architect may determine.

§ 8.3.2 Claims relating to time shall be made in accordance with applicable provisions of Article 15.

§ 8.3.3 This Section 8.3 does not preclude recovery of damages for delay by either party under other provisions of
the Contract Documents.

ARTICLE 9 PAYMENTS AND COMPLETION

§ 9.1 Contract Sum

§ 9.1.1 The Contract Sum is stated in the Agreement and, including authorized adjustments, is the total amount
payable by the Owner to the Contractor for performance of the Work under the Contract Documents.

§ 9.1.2 If unit prices are stated in the Contract Documents or subsequently agreed upon, and if quantities originally
contemplated are materially changed so that application of such unit prices to the actual quantities causes substantial
inequity to the Owner or Contractor, the applicable unit prices shall be equitably adjusted.

§ 9.2 Schedule of Values

Where the Contract is based on a stipulated sum or Guaranteed Maximum Price, the Contractor shall submit a
schedule of values to the Architect before the first Application for Payment, allocating the entire Contract Sum to
the various portions of the Work. The schedule of values shall be prepared in the form, and supported by the data to
substantiate its accuracy, required by the Architect. This schedule, unless objected to by the Architect, shall be used
as a basis for reviewing the Contractor’s Applications for Payment. Any changes to the schedule of values shall be
submitted to the Architect and supported by such data to substantiate its accuracy as the Architect may require, and
unless objected to by the Architect, shall be used as a basis for reviewing the Contractor’s subsequent Applications
for Payment.

§ 9.3 Applications for Payment

§9.3.1 At least ten days before the date established for each progress payment, the Contractor shall submit to the
Architect an itemized Application for Payment prepared in accordance with the schedule of values, if required under
Section 9.2, for completed portions of the Work. The application shall be notarized, if required, and supported by all
data substantiating the Contractor’s right to payment that the Owner or Architect require, such as copies of
requisitions, and releases and waivers of liens from Subcontractors and suppliers, and shall reflect retainage if
provided for in the Contract Documents.

§9.3.1.1 As provided in Section 7.3.9, such applications may include requests for payment on account of changes in
the Work that have been properly authorized by Construction Change Directives, or by interim determinations of the
Architect, but not yet included in Change Orders.

§9.3.1.2 Applications for Payment shall not include requests for payment for portions of the Work for which the
Contractor does not intend to pay a Subcontractor or supplier, unless such Work has been performed by others
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whom the Contractor intends to pay.

§ 9.3.2 Unless otherwise provided in the Contract Documents, payments shall be made on account of materials and
equipment delivered and suitably stored at the site for subsequent incorporation in the Work. If approved in advance
by the Owner, payment may similarly be made for materials and equipment suitably stored off the site at a location
agreed upon in writing. Payment for materials and equipment stored on or off the site shall be conditioned upon
compliance by the Contractor with procedures satisfactory to the Owner to establish the Owner’s title to such
materials and equipment or otherwise protect the Owner’s interest, and shall include the costs of applicable
insurance, storage, and transportation to the site, for such materials and equipment stored off the site.

§ 9.3.3 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner
no later than the time of payment. The Contractor further warrants that upon submittal of an Application for
Payment all Work for which Certificates for Payment have been previously issued and payments received from the
Owner shall, to the best of the Contractor’s knowledge, information, and belief, be free and clear of liens, claims,
security interests, or encumbrances, in favor of the Contractor, Subcontractors, suppliers, or other persons or entities
that provided labor, materials, and equipment relating to the Work.

§ 9.4 Certificates for Payment

§ 9.4.1 The Architect will, within seven days after receipt of the Contractor’s Application for Payment, either (1)
issue to the Owner a Certificate for Payment in the full amount of the Application for Payment, with a copy to the
Contractor; or (2) issue to the Owner a Certificate for Payment for such amount as the Architect determines is
properly due, and notify the Contractor and Owner of the Architect’s reasons for withholding certification in part as
provided in Section 9.5.1; or (3) withhold certification of the entire Application for Payment, and notify the
Contractor and Owner of the Architect’s reason for withholding certification in whole as provided in Section 9.5.1.

§ 9.4.2 The issuance of a Certificate for Payment will constitute a representation by the Architect to the Owner,
based on the Architect’s evaluation of the Work and the data in the Application for Payment, that, to the best of the
Architect’s knowledge, information, and belief, the Work has progressed to the point indicated, the quality of the
Work is in accordance with the Contract Documents, and that the Contractor is entitled to payment in the amount
certified. The foregoing representations are subject to an evaluation of the Work for conformance with the Contract
Documents upon Substantial Completion, to results of subsequent tests and inspections, to correction of minor
deviations from the Contract Documents prior to completion, and to specific qualifications expressed by the
Architect. However, the issuance of a Certificate for Payment will not be a representation that the Architect has (1)
made exhaustive or continuous on-site inspections to check the quality or quantity of the Work; (2) reviewed
construction means, methods, techniques, sequences, or procedures; (3) reviewed copies of requisitions received
from Subcontractors and suppliers and other data requested by the Owner to substantiate the Contractor’s right to
payment; or (4) made examination to ascertain how or for what purpose the Contractor has used money previously
paid on account of the Contract Sum.

§ 9.5 Decisions to Withhold Certification
§ 9.5.1 The Architect may withhold a Certificate for Payment in whole or in part, to the extent reasonably necessary
to protect the Owner, if in the Architect’s opinion the representations to the Owner required by Section 9.4.2 cannot
be made. If the Architect is unable to certify payment in the amount of the Application, the Architect will notify the
Contractor and Owner as provided in Section 9.4.1. If the Contractor and Architect cannot agree on a revised
amount, the Architect will promptly issue a Certificate for Payment for the amount for which the Architect is able to
make such representations to the Owner. The Architect may also withhold a Certificate for Payment or, because of
subsequently discovered evidence, may nullify the whole or a part of a Certificate for Payment previously issued, to
such extent as may be necessary in the Architect’s opinion to protect the Owner from loss for which the Contractor
is responsible, including loss resulting from acts and omissions described in Section 3.3.2, because of

A defective Work not remedied,;

2 third party claims filed or reasonable evidence indicating probable filing of such claims, unless
security acceptable to the Owner is provided by the Contractor;

3 failure of the Contractor to make payments properly to Subcontractors or suppliers for labor,
materials or equipment;

4 reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum;
damage to the Owner or a Separate Contractor;

.6 reasonable evidence that the Work will not be completed within the Contract Time, and that the
unpaid balance would not be adequate to cover actual or liquidated damages for the anticipated delay;

3
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or
N repeated failure to carry out the Work in accordance with the Contract Documents.

§ 9.5.2 When either party disputes the Architect’s decision regarding a Certificate for Payment under Section 9.5.1,
in whole or in part, that party may submit a Claim in accordance with Article 15.

§ 9.5.3 When the reasons for withholding certification are removed, certification will be made for amounts
previously withheld.

§ 9.5.4 If the Architect withholds certification for payment under Section 9.5.1.3, the Owner may, at its sole option,
issue joint checks to the Contractor and to any Subcontractor or supplier to whom the Contractor failed to make
payment for Work properly performed or material or equipment suitably delivered. If the Owner makes payments by
joint check, the Owner shall notify the Architect and the Contractor shall reflect such payment on its next
Application for Payment.

§ 9.6 Progress Payments
§9.6.1 After the Architect has issued a Certificate for Payment, the Owner shall make payment in the manner and
within the time provided in the Contract Documents, and shall so notify the Architect.

§ 9.6.2 The Contractor shall pay each Subcontractor, no later than seven days after receipt of payment from the
Owner, the amount to which the Subcontractor is entitled, reflecting percentages actually retained from payments to
the Contractor on account of the Subcontractor’s portion of the Work. The Contractor shall, by appropriate
agreement with each Subcontractor, require each Subcontractor to make payments to Sub-subcontractors in a similar
manner.

§ 9.6.3 The Architect will, on request, furnish to a Subcontractor, if practicable, information regarding percentages of
completion or amounts applied for by the Contractor and action taken thereon by the Architect and Owner on
account of portions of the Work done by such Subcontractor.

§ 9.6.4 The Owner has the right to request written evidence from the Contractor that the Contractor has properly paid
Subcontractors and suppliers amounts paid by the Owner to the Contractor for subcontracted Work. If the Contractor
fails to furnish such evidence within seven days, the Owner shall have the right to contact Subcontractors and
suppliers to ascertain whether they have been properly paid. Neither the Owner nor Architect shall have an
obligation to pay, or to see to the payment of money to, a Subcontractor or supplier, except as may otherwise be
required by law.

§ 9.6.5 The Contractor’s payments to suppliers shall be treated in a manner similar to that provided in Sections 9.6.2,
9.6.3 and 9.6.4.

§9.6.6 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the
Owner shall not constitute acceptance of Work not in accordance with the Contract Documents.

§ 9.6.7 Unless the Contractor provides the Owner with a payment bond in the full penal sum of the Contract Sum,
payments received by the Contractor for Work properly performed by Subcontractors or provided by suppliers shall
be held by the Contractor for those Subcontractors or suppliers who performed Work or furnished materials, or both,
under contract with the Contractor for which payment was made by the Owner. Nothing contained herein shall
require money to be placed in a separate account and not commingled with money of the Contractor, create any
fiduciary liability or tort liability on the part of the Contractor for breach of trust, or entitle any person or entity to an
award of punitive damages against the Contractor for breach of the requirements of this provision.

§ 9.6.8 Provided the Owner has fulfilled its payment obligations under the Contract Documents, the Contractor shall
defend and indemnify the Owner from all loss, liability, damage or expense, including reasonable attorney’s fees
and litigation expenses, arising out of any lien claim or other claim for payment by any Subcontractor or supplier of
any tier. Upon receipt of notice of a lien claim or other claim for payment, the Owner shall notify the Contractor. If
approved by the applicable court, when required, the Contractor may substitute a surety bond for the property
against which the lien or other claim for payment has been asserted.
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§ 9.7 Failure of Payment

If the Architect does not issue a Certificate for Payment, through no fault of the Contractor, within seven days after
receipt of the Contractor’s Application for Payment, or if the Owner does not pay the Contractor within seven days
after the date established in the Contract Documents, the amount certified by the Architect or awarded by binding
dispute resolution, then the Contractor may, upon seven additional days’ notice to the Owner and Architect, stop the
Work until payment of the amount owing has been received. The Contract Time shall be extended appropriately and
the Contract Sum shall be increased by the amount of the Contractor’s reasonable costs of shutdown, delay and start-
up, plus interest as provided for in the Contract Documents.

§ 9.8 Substantial Completion

§ 9.8.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof
is sufficiently complete in accordance with the Contract Documents so that the Owner can occupy or utilize the
Work for its intended use.

§ 9.8.2 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept
separately, is substantially complete, the Contractor shall prepare and submit to the Architect a comprehensive list of
items to be completed or corrected prior to final payment. Failure to include an item on such list does not alter the
responsibility of the Contractor to complete all Work in accordance with the Contract Documents.

§ 9.8.3 Upon receipt of the Contractor’s list, the Architect will make an inspection to determine whether the Work or
designated portion thereof is substantially complete. If the Architect’s inspection discloses any item, whether or not
included on the Contractor’s list, which is not sufficiently complete in accordance with the Contract Documents so
that the Owner can occupy or utilize the Work or designated portion thereof for its intended use, the Contractor
shall, before issuance of the Certificate of Substantial Completion, complete or correct such item upon notification
by the Architect. In such case, the Contractor shall then submit a request for another inspection by the Architect to
determine Substantial Completion.

§ 9.8.4 When the Work or designated portion thereof is substantially complete, the Architect will prepare a
Certificate of Substantial Completion that shall establish the date of Substantial Completion; establish
responsibilities of the Owner and Contractor for security, maintenance, heat, utilities, damage to the Work and
insurance; and fix the time within which the Contractor shall finish all items on the list accompanying the
Certificate. Warranties required by the Contract Documents shall commence on the date of Substantial Completion
of the Work or designated portion thereof unless otherwise provided in the Certificate of Substantial Completion.

§ 9.8.5 The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written
acceptance of responsibilities assigned to them in the Certificate. Upon such acceptance, and consent of surety if
any, the Owner shall make payment of retainage applying to the Work or designated portion thereof. Such payment
shall be adjusted for Work that is incomplete or not in accordance with the requirements of the Contract Documents.

§ 9.9 Partial Occupancy or Use

§ 9.9.1 The Owner may occupy or use any completed or partially completed portion of the Work at any stage when
such portion is designated by separate agreement with the Contractor, provided such occupancy or use is consented
to by the insurer and authorized by public authorities having jurisdiction over the Project. Such partial occupancy or
use may commence whether or not the portion is substantially complete, provided the Owner and Contractor have
accepted in writing the responsibilities assigned to each of them for payments, retainage, if any, security,
maintenance, heat, utilities, damage to the Work and insurance, and have agreed in writing concerning the period for
correction of the Work and commencement of warranties required by the Contract Documents. When the Contractor
considers a portion substantially complete, the Contractor shall prepare and submit a list to the Architect as provided
under Section 9.8.2. Consent of the Contractor to partial occupancy or use shall not be unreasonably withheld. The
stage of the progress of the Work shall be determined by written agreement between the Owner and Contractor or, if
no agreement is reached, by decision of the Architect.

§ 9.9.2 Immediately prior to such partial occupancy or use, the Owner, Contractor, and Architect shall jointly inspect
the area to be occupied or portion of the Work to be used in order to determine and record the condition of the
Work.

§ 9.9.3 Unless otherwise agreed upon, partial occupancy or use of a portion or portions of the Work shall not
constitute acceptance of Work not complying with the requirements of the Contract Documents.
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§ 9.10 Final Completion and Final Payment

§9.10.1 Upon receipt of the Contractor’s notice that the Work is ready for final inspection and acceptance and upon
receipt of a final Application for Payment, the Architect will promptly make such inspection. When the Architect
finds the Work acceptable under the Contract Documents and the Contract fully performed, the Architect will
promptly issue a final Certificate for Payment stating that to the best of the Architect’s knowledge, information and
belief, and on the basis of the Architect’s on-site visits and inspections, the Work has been completed in accordance
with the Contract Documents and that the entire balance found to be due the Contractor and noted in the final
Certificate is due and payable. The Architect’s final Certificate for Payment will constitute a further representation
that conditions listed in Section 9.10.2 as precedent to the Contractor’s being entitled to final payment have been
fulfilled.

§ 9.10.2 Neither final payment nor any remaining retained percentage shall become due until the Contractor submits
to the Architect (1) an affidavit that payrolls, bills for materials and equipment, and other indebtedness connected
with the Work for which the Owner or the Owner’s property might be responsible or encumbered (less amounts
withheld by Owner) have been paid or otherwise satisfied, (2) a certificate evidencing that insurance required by the
Contract Documents to remain in force after final payment is currently in effect, (3) a written statement that the
Contractor knows of no reason that the insurance will not be renewable to cover the period required by the Contract
Documents, (4) consent of surety, if any, to final payment, (5) documentation of any special warranties, such as
manufacturers’ warranties or specific Subcontractor warranties, and (6) if required by the Owner, other data
establishing payment or satisfaction of obligations, such as receipts and releases and waivers of liens, claims,
security interests, or encumbrances arising out of the Contract, to the extent and in such form as may be designated
by the Owner. If a Subcontractor refuses to furnish a release or waiver required by the Owner, the Contractor may
furnish a bond satisfactory to the Owner to indemnify the Owner against such lien, claim, security interest, or
encumbrance. If a lien, claim, security interest, or encumbrance remains unsatisfied after payments are made, the
Contractor shall refund to the Owner all money that the Owner may be compelled to pay in discharging the lien,
claim, security interest, or encumbrance, including all costs and reasonable attorneys’ fees.

§ 9.10.3 If, after Substantial Completion of the Work, final completion thereof is materially delayed through no fault
of the Contractor or by issuance of Change Orders affecting final completion, and the Architect so confirms, the
Owner shall, upon application by the Contractor and certification by the Architect, and without terminating the
Contract, make payment of the balance due for that portion of the Work fully completed, corrected, and accepted. If
the remaining balance for Work not fully completed or corrected is less than retainage stipulated in the Contract
Documents, and if bonds have been furnished, the written consent of the surety to payment of the balance due for
that portion of the Work fully completed and accepted shall be submitted by the Contractor to the Architect prior to
certification of such payment. Such payment shall be made under terms and conditions governing final payment,
except that it shall not constitute a waiver of Claims.

§ 9.10.4 The making of final payment shall constitute a waiver of Claims by the Owner except those arising from
A liens, Claims, security interests, or encumbrances arising out of the Contract and unsettled;
2 failure of the Work to comply with the requirements of the Contract Documents;
3 terms of special warranties required by the Contract Documents; or
) audits performed by the Owner, if permitted by the Contract Documents, after final payment.

§ 9.10.5 Acceptance of final payment by the Contractor, a Subcontractor, or a supplier, shall constitute a waiver of
claims by that payee except those previously made in writing and identified by that payee as unsettled at the time of
final Application for Payment.

ARTICLE 10 PROTECTION OF PERSONS AND PROPERTY

§ 10.1 Safety Precautions and Programs

The Contractor shall be responsible for initiating, maintaining, and supervising all safety precautions and programs
in connection with the performance of the Contract.

§ 10.2 Safety of Persons and Property
§ 10.2.1 The Contractor shall take reasonable precautions for safety of, and shall provide reasonable protection to
prevent damage, injury, or loss to

A employees on the Work and other persons who may be affected thereby;
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2 the Work and materials and equipment to be incorporated therein, whether in storage on or off the
site, under care, custody, or control of the Contractor, a Subcontractor, or a Sub-subcontractor; and

3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements,
roadways, structures, and utilities not designated for removal, relocation, or replacement in the course
of construction.

§ 10.2.2 The Contractor shall comply with, and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities, bearing on safety of persons or property or their
protection from damage, injury, or loss.

§ 10.2.3 The Contractor shall implement, erect, and maintain, as required by existing conditions and performance of
the Contract, reasonable safeguards for safety and protection, including posting danger signs and other warnings
against hazards; promulgating safety regulations; and notifying the owners and users of adjacent sites and utilities of
the safeguards.

§ 10.2.4 When use or storage of explosives or other hazardous materials or equipment, or unusual methods are
necessary for execution of the Work, the Contractor shall exercise utmost care and carry on such activities under
supervision of properly qualified personnel.

§ 10.2.5 The Contractor shall promptly remedy damage and loss (other than damage or loss insured under property
insurance required by the Contract Documents) to property referred to in Sections 10.2.1.2 and 10.2.1.3 caused in
whole or in part by the Contractor, a Subcontractor, a Sub-subcontractor, or anyone directly or indirectly employed
by any of them, or by anyone for whose acts they may be liable and for which the Contractor is responsible under
Sections 10.2.1.2 and 10.2.1.3. The Contractor may make a Claim for the cost to remedy the damage or loss to the
extent such damage or loss is attributable to acts or omissions of the Owner or Architect or anyone directly or
indirectly employed by either of them, or by anyone for whose acts either of them may be liable, and not attributable
to the fault or negligence of the Contractor. The foregoing obligations of the Contractor are in addition to the
Contractor’s obligations under Section 3.18.

§ 10.2.6 The Contractor shall designate a responsible member of the Contractor’s organization at the site whose duty
shall be the prevention of accidents. This person shall be the Contractor’s superintendent unless otherwise
designated by the Contractor in writing to the Owner and Architect.

§ 10.2.7 The Contractor shall not permit any part of the construction or site to be loaded so as to cause damage or
create an unsafe condition.

§ 10.2.8 Injury or Damage to Person or Property

If either party suffers injury or damage to person or property because of an act or omission of the other party, or of
others for whose acts such party is legally responsible, notice of the injury or damage, whether or not insured, shall
be given to the other party within a reasonable time not exceeding 21 days after discovery. The notice shall provide
sufficient detail to enable the other party to investigate the matter.

§ 10.3 Hazardous Materials and Substances

§ 10.3.1 The Contractor is responsible for compliance with any requirements included in the Contract Documents
regarding hazardous materials or substances. If the Contractor encounters a hazardous material or substance not
addressed in the Contract Documents and if reasonable precautions will be inadequate to prevent foreseeable bodily
injury or death to persons resulting from a material or substance, including but not limited to asbestos or
polychlorinated biphenyl (PCB), encountered on the site by the Contractor, the Contractor shall, upon recognizing
the condition, immediately stop Work in the affected area and notify the Owner and Architect of the condition.

§10.3.2 Upon receipt of the Contractor’s notice, the Owner shall obtain the services of a licensed laboratory to verify
the presence or absence of the material or substance reported by the Contractor and, in the event such material or
substance is found to be present, to cause it to be rendered harmless. Unless otherwise required by the Contract
Documents, the Owner shall furnish in writing to the Contractor and Architect the names and qualifications of
persons or entities who are to perform tests verifying the presence or absence of the material or substance or who are
to perform the task of removal or safe containment of the material or substance. The Contractor and the Architect
will promptly reply to the Owner in writing stating whether or not either has reasonable objection to the persons or
entities proposed by the Owner. If either the Contractor or Architect has an objection to a person or entity proposed
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by the Owner, the Owner shall propose another to whom the Contractor and the Architect have no reasonable
objection. When the material or substance has been rendered harmless, Work in the affected area shall resume upon
written agreement of the Owner and Contractor. By Change Order, the Contract Time shall be extended
appropriately and the Contract Sum shall be increased by the amount of the Contractor’s reasonable additional costs
of shutdown, delay, and start-up.

§ 10.3.3 To the fullest extent permitted by law, the Owner shall indemnify and hold harmless the Contractor,
Subcontractors, Architect, Architect’s consultants, and agents and employees of any of them from and against
claims, damages, losses, and expenses, including but not limited to attorneys’ fees, arising out of or resulting from
performance of the Work in the affected area if in fact the material or substance presents the risk of bodily injury or
death as described in Section 10.3.1 and has not been rendered harmless, provided that such claim, damage, loss, or
expense is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible property
(other than the Work itself), except to the extent that such damage, loss, or expense is due to the fault or negligence
of the party seeking indemnity.

§ 10.3.4 The Owner shall not be responsible under this Section 10.3 for hazardous materials or substances the
Contractor brings to the site unless such materials or substances are required by the Contract Documents. The
Owner shall be responsible for hazardous materials or substances required by the Contract Documents, except to the
extent of the Contractor’s fault or negligence in the use and handling of such materials or substances.

§ 10.3.5 The Contractor shall reimburse the Owner for the cost and expense the Owner incurs (1) for remediation of
hazardous materials or substances the Contractor brings to the site and negligently handles, or (2) where the
Contractor fails to perform its obligations under Section 10.3.1, except to the extent that the cost and expense are
due to the Owner’s fault or negligence.

§ 10.3.6 If, without negligence on the part of the Contractor, the Contractor is held liable by a government agency for
the cost of remediation of a hazardous material or substance solely by reason of performing Work as required by the
Contract Documents, the Owner shall reimburse the Contractor for all cost and expense thereby incurred.

§ 10.4 Emergencies

In an emergency affecting safety of persons or property, the Contractor shall act, at the Contractor’s discretion, to
prevent threatened damage, injury, or loss. Additional compensation or extension of time claimed by the Contractor
on account of an emergency shall be determined as provided in Article 15 and Article 7.

ARTICLE 11  INSURANCE AND BONDS

§ 11.1 Contractor’s Insurance and Bonds

§ 11.1.1 The Contractor shall purchase and maintain insurance of the types and limits of liability, containing the
endorsements, and subject to the terms and conditions, as described in the Agreement or elsewhere in the Contract
Documents. The Contractor shall purchase and maintain the required insurance from an insurance company or
insurance companies lawfully authorized to issue insurance in the jurisdiction where the Project is located. The
Owner, Architect, and Architect’s consultants shall be named as additional insureds under the Contractor’s
commercial general liability policy or as otherwise described in the Contract Documents.

§ 11.1.2 The Contractor shall provide surety bonds of the types, for such penal sums, and subject to such terms and
conditions as required by the Contract Documents. The Contractor shall purchase and maintain the required bonds
from a company or companies lawfully authorized to issue surety bonds in the jurisdiction where the Project is
located.

§ 11.1.3 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment
of obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall
authorize a copy to be furnished.

§ 11.1.4 Notice of Cancellation or Expiration of Contractor's Required Insurance. Within three (3) business days of the
date the Contractor becomes aware of an impending or actual cancellation or expiration of any insurance required by
the Contract Documents, the Contractor shall provide notice to the Owner of such impending or actual cancellation
or expiration. Upon receipt of notice from the Contractor, the Owner shall, unless the lapse in coverage arises from
an act or omission of the Owner, have the right to stop the Work until the lapse in coverage has been cured by the
procurement of replacement coverage by the Contractor. The furnishing of notice by the Contractor shall not relieve

AlA Document A201 — 2017. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017. All rights
reserved. “The American Institute of Architects,” “American Institute of Architects,” “AlA,” the AIA Logo, and “AlA Contract Documents” are trademarks of The
American Institute of Architects. This draft was produced at 12:35:35 EDT on 10/07/2025 under Subscription No.20250106208 which expires on 02/25/2026, is
not for resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright
violations, e-mail docinfo@aiacontracts.com.

User Notes: (68e540a6fd220383f07b8d12)

31



the Contractor of any contractual obligation to provide any required coverage.

§ 11.2 Owner’s Insurance

§ 11.2.1 The Owner shall purchase and maintain insurance of the types and limits of liability, containing the
endorsements, and subject to the terms and conditions, as described in the Agreement or elsewhere in the Contract
Documents. The Owner shall purchase and maintain the required insurance from an insurance company or insurance
companies lawfully authorized to issue insurance in the jurisdiction where the Project is located.

§ 11.2.2 Failure to Purchase Required Property Insurance. If the Owner fails to purchase and maintain the required
property insurance, with all of the coverages and in the amounts described in the Agreement or elsewhere in the
Contract Documents, the Owner shall inform the Contractor in writing prior to commencement of the Work. Upon
receipt of notice from the Owner, the Contractor may delay commencement of the Work and may obtain insurance
that will protect the interests of the Contractor, Subcontractors, and Sub-Subcontractors in the Work. When the
failure to provide coverage has been cured or resolved, the Contract Sum and Contract Time shall be equitably
adjusted. In the event the Owner fails to procure coverage, the Owner waives all rights against the Contractor,
Subcontractors, and Sub-subcontractors to the extent the loss to the Owner would have been covered by the
insurance to have been procured by the Owner. The cost of the insurance shall be charged to the Owner by a Change
Order. If the Owner does not provide written notice, and the Contractor is damaged by the failure or neglect of the
Owner to purchase or maintain the required insurance, the Owner shall reimburse the Contractor for all reasonable
costs and damages attributable thereto.

§ 11.2.3 Notice of Cancellation or Expiration of Owner’s Required Property Insurance. Within three (3) business days of
the date the Owner becomes aware of an impending or actual cancellation or expiration of any property insurance
required by the Contract Documents, the Owner shall provide notice to the Contractor of such impending or actual
cancellation or expiration. Unless the lapse in coverage arises from an act or omission of the Contractor: (1) the
Contractor, upon receipt of notice from the Owner, shall have the right to stop the Work until the lapse in coverage
has been cured by the procurement of replacement coverage by either the Owner or the Contractor; (2) the Contract
Time and Contract Sum shall be equitably adjusted; and (3) the Owner waives all rights against the Contractor,
Subcontractors, and Sub-subcontractors to the extent any loss to the Owner would have been covered by the
insurance had it not expired or been cancelled. If the Contractor purchases replacement coverage, the cost of the
insurance shall be charged to the Owner by an appropriate Change Order. The furnishing of notice by the Owner
shall not relieve the Owner of any contractual obligation to provide required insurance.

§ 11.3 Waivers of Subrogation

§ 11.3.1 The Owner and Contractor waive all rights against (1) each other and any of their subcontractors, sub-
subcontractors, agents, and employees, each of the other; (2) the Architect and Architect’s consultants; and (3)
Separate Contractors, if any, and any of their subcontractors, sub-subcontractors, agents, and employees, for
damages caused by fire, or other causes of loss, to the extent those losses are covered by property insurance required
by the Agreement or other property insurance applicable to the Project, except such rights as they have to proceeds
of such insurance. The Owner or Contractor, as appropriate, shall require similar written waivers in favor of the
individuals and entities identified above from the Architect, Architect’s consultants, Separate Contractors,
subcontractors, and sub-subcontractors. The policies of insurance purchased and maintained by each person or entity
agreeing to waive claims pursuant to this section 11.3.1 shall not prohibit this waiver of subrogation. This waiver of
subrogation shall be effective as to a person or entity (1) even though that person or entity would otherwise have a
duty of indemnification, contractual or otherwise, (2) even though that person or entity did not pay the insurance
premium directly or indirectly, or (3) whether or not the person or entity had an insurable interest in the damaged

property.

§ 11.3.2 If during the Project construction period the Owner insures properties, real or personal or both, at or adjacent
to the site by property insurance under policies separate from those insuring the Project, or if after final payment
property insurance is to be provided on the completed Project through a policy or policies other than those insuring
the Project during the construction period, to the extent permissible by such policies, the Owner waives all rights in
accordance with the terms of Section 11.3.1 for damages caused by fire or other causes of loss covered by this
separate property insurance.

§ 11.4 Loss of Use, Business Interruption, and Delay in Completion Insurance

The Owner, at the Owner’s option, may purchase and maintain insurance that will protect the Owner against loss of
use of the Owner’s property, or the inability to conduct normal operations, due to fire or other causes of loss. The
Owner waives all rights of action against the Contractor and Architect for loss of use of the Owner’s property, due to
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fire or other hazards however caused.

§11.5 Adjustment and Settlement of Insured Loss

§ 11.5.1 A loss insured under the property insurance required by the Agreement shall be adjusted by the Owner as
fiduciary and made payable to the Owner as fiduciary for the insureds, as their interests may appear, subject to
requirements of any applicable mortgagee clause and of Section 11.5.2. The Owner shall pay the Architect and
Contractor their just shares of insurance proceeds received by the Owner, and by appropriate agreements the
Architect and Contractor shall make payments to their consultants and Subcontractors in similar manner.

§ 11.5.2 Prior to settlement of an insured loss, the Owner shall notify the Contractor of the terms of the proposed
settlement as well as the proposed allocation of the insurance proceeds. The Contractor shall have 14 days from
receipt of notice to object to the proposed settlement or allocation of the proceeds. If the Contractor does not object,
the Owner shall settle the loss and the Contractor shall be bound by the settlement and allocation. Upon receipt, the
Owner shall deposit the insurance proceeds in a separate account and make the appropriate distributions. Thereafter,
if no other agreement is made or the Owner does not terminate the Contract for convenience, the Owner and
Contractor shall execute a Change Order for reconstruction of the damaged or destroyed Work in the amount
allocated for that purpose. If the Contractor timely objects to either the terms of the proposed settlement or the
allocation of the proceeds, the Owner may proceed to settle the insured loss, and any dispute between the Owner and
Contractor arising out of the settlement or allocation of the proceeds shall be resolved pursuant to Article 15.
Pending resolution of any dispute, the Owner may issue a Construction Change Directive for the reconstruction of
the damaged or destroyed Work.

ARTICLE 12 UNCOVERING AND CORRECTION OF WORK

§ 12.1 Uncovering of Work

§ 12.1.1 If a portion of the Work is covered contrary to the Architect’s request or to requirements specifically
expressed in the Contract Documents, it must, if requested in writing by the Architect, be uncovered for the
Architect’s examination and be replaced at the Contractor’s expense without change in the Contract Time.

§12.1.2 If a portion of the Work has been covered that the Architect has not specifically requested to examine prior
to its being covered, the Architect may request to see such Work and it shall be uncovered by the Contractor. If such
Work is in accordance with the Contract Documents, the Contractor shall be entitled to an equitable adjustment to
the Contract Sum and Contract Time as may be appropriate. If such Work is not in accordance with the Contract
Documents, the costs of uncovering the Work, and the cost of correction, shall be at the Contractor’s expense.

§ 12.2 Correction of Work

§ 12.2.1 Before Substantial Completion

The Contractor shall promptly correct Work rejected by the Architect or failing to conform to the requirements of
the Contract Documents, discovered before Substantial Completion and whether or not fabricated, installed or
completed. Costs of correcting such rejected Work, including additional testing and inspections, the cost of
uncovering and replacement, and compensation for the Architect’s services and expenses made necessary thereby,
shall be at the Contractor’s expense.

§ 12.2.2 After Substantial Completion

§12.2.2.1 In addition to the Contractor’s obligations under Section 3.5, if, within one year after the date of
Substantial Completion of the Work or designated portion thereof or after the date for commencement of warranties
established under Section 9.9.1, or by terms of any applicable special warranty required by the Contract Documents,
any of the Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor
shall correct it promptly after receipt of notice from the Owner to do so, unless the Owner has previously given the
Contractor a written acceptance of such condition. The Owner shall give such notice promptly after discovery of the
condition. During the one-year period for correction of Work, if the Owner fails to notify the Contractor and give the
Contractor an opportunity to make the correction, the Owner waives the rights to require correction by the
Contractor and to make a claim for breach of warranty. If the Contractor fails to correct nonconforming Work within
a reasonable time during that period after receipt of notice from the Owner or Architect, the Owner may correct it in
accordance with Section 2.5.

§ 12.2.2.2 The one-year period for correction of Work shall be extended with respect to portions of Work first
performed after Substantial Completion by the period of time between Substantial Completion and the actual
completion of that portion of the Work.
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§ 12.2.2.3 The one-year period for correction of Work shall not be extended by corrective Work performed by the
Contractor pursuant to this Section 12.2.

§ 12.2.3 The Contractor shall remove from the site portions of the Work that are not in accordance with the
requirements of the Contract Documents and are neither corrected by the Contractor nor accepted by the Owner.

§ 12.2.4 The Contractor shall bear the cost of correcting destroyed or damaged construction of the Owner or Separate
Contractors, whether completed or partially completed, caused by the Contractor’s correction or removal of Work
that is not in accordance with the requirements of the Contract Documents.

§ 12.2.5 Nothing contained in this Section 12.2 shall be construed to establish a period of limitation with respect to
other obligations the Contractor has under the Contract Documents. Establishment of the one-year period for
correction of Work as described in Section 12.2.2 relates only to the specific obligation of the Contractor to correct
the Work, and has no relationship to the time within which the obligation to comply with the Contract Documents
may be sought to be enforced, nor to the time within which proceedings may be commenced to establish the
Contractor’s liability with respect to the Contractor’s obligations other than specifically to correct the Work.

§ 12.3 Acceptance of Nonconforming Work

If the Owner prefers to accept Work that is not in accordance with the requirements of the Contract Documents, the
Owner may do so instead of requiring its removal and correction, in which case the Contract Sum will be reduced as
appropriate and equitable. Such adjustment shall be effected whether or not final payment has been made.

ARTICLE 13 MISCELLANEOUS PROVISIONS

§ 13.1 Governing Law

The Contract shall be governed by the law of the place where the Project is located, excluding that jurisdiction’s
choice of law rules. If the parties have selected arbitration as the method of binding dispute resolution, the Federal
Arbitration Act shall govern Section 15.4.

§ 13.2 Successors and Assigns

§ 13.2.1 The Owner and Contractor respectively bind themselves, their partners, successors, assigns, and legal
representatives to covenants, agreements, and obligations contained in the Contract Documents. Except as provided
in Section 13.2.2, neither party to the Contract shall assign the Contract as a whole without written consent of the
other. If either party attempts to make an assignment without such consent, that party shall nevertheless remain
legally responsible for all obligations under the Contract.

§ 13.2.2 The Owner may, without consent of the Contractor, assign the Contract to a lender providing construction
financing for the Project, if the lender assumes the Owner’s rights and obligations under the Contract Documents.
The Contractor shall execute all consents reasonably required to facilitate the assignment.

§ 13.3 Rights and Remedies

§ 13.3.1 Duties and obligations imposed by the Contract Documents and rights and remedies available thereunder
shall be in addition to and not a limitation of duties, obligations, rights, and remedies otherwise imposed or available
by law.

§ 13.3.2 No action or failure to act by the Owner, Architect, or Contractor shall constitute a waiver of a right or duty
afforded them under the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a
breach thereunder, except as may be specifically agreed upon in writing.

§ 13.4 Tests and Inspections

§ 13.4.1 Tests, inspections, and approvals of portions of the Work shall be made as required by the Contract
Documents and by applicable laws, statutes, ordinances, codes, rules, and regulations or lawful orders of public
authorities. Unless otherwise provided, the Contractor shall make arrangements for such tests, inspections, and
approvals with an independent testing laboratory or entity acceptable to the Owner, or with the appropriate public
authority, and shall bear all related costs of tests, inspections, and approvals. The Contractor shall give the Architect
timely notice of when and where tests and inspections are to be made so that the Architect may be present for such
procedures. The Owner shall bear costs of tests, inspections, or approvals that do not become requirements until
after bids are received or negotiations concluded. The Owner shall directly arrange and pay for tests, inspections, or
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approvals where building codes or applicable laws or regulations so require.

§ 13.4.2 If the Architect, Owner, or public authorities having jurisdiction determine that portions of the Work require
additional testing, inspection, or approval not included under Section 13.4.1, the Architect will, upon written
authorization from the Owner, instruct the Contractor to make arrangements for such additional testing, inspection,
or approval, by an entity acceptable to the Owner, and the Contractor shall give timely notice to the Architect of
when and where tests and inspections are to be made so that the Architect may be present for such procedures. Such
costs, except as provided in Section 13.4.3, shall be at the Owner’s expense.

§ 13.4.3 If procedures for testing, inspection, or approval under Sections 13.4.1 and 13.4.2 reveal failure of the
portions of the Work to comply with requirements established by the Contract Documents, all costs made necessary
by such failure, including those of repeated procedures and compensation for the Architect’s services and expenses,
shall be at the Contractor’s expense.

§ 13.4.4 Required certificates of testing, inspection, or approval shall, unless otherwise required by the Contract
Documents, be secured by the Contractor and promptly delivered to the Architect.

§ 13.4.5 If the Architect is to observe tests, inspections, or approvals required by the Contract Documents, the
Architect will do so promptly and, where practicable, at the normal place of testing.

§ 13.4.6 Tests or inspections conducted pursuant to the Contract Documents shall be made promptly to avoid
unreasonable delay in the Work.

§ 13.5 Interest

Payments due and unpaid under the Contract Documents shall bear interest from the date payment is due at the rate
the parties agree upon in writing or, in the absence thereof, at the legal rate prevailing from time to time at the place
where the Project is located.

ARTICLE 14 TERMINATION OR SUSPENSION OF THE CONTRACT

§ 14.1 Termination by the Contractor

§ 14.1.1 The Contractor may terminate the Contract if the Work is stopped for a period of 30 consecutive days
through no act or fault of the Contractor, a Subcontractor, a Sub-subcontractor, their agents or employees, or any
other persons or entities performing portions of the Work, for any of the following reasons:

A Issuance of an order of a court or other public authority having jurisdiction that requires all Work to
be stopped;

2 An act of government, such as a declaration of national emergency, that requires all Work to be
stopped;

3 Because the Architect has not issued a Certificate for Payment and has not notified the Contractor of
the reason for withholding certification as provided in Section 9.4.1, or because the Owner has not
made payment on a Certificate for Payment within the time stated in the Contract Documents; or

4 The Owner has failed to furnish to the Contractor reasonable evidence as required by Section 2.2.

§ 14.1.2 The Contractor may terminate the Contract if, through no act or fault of the Contractor, a Subcontractor, a
Sub-subcontractor, their agents or employees, or any other persons or entities performing portions of the Work,
repeated suspensions, delays, or interruptions of the entire Work by the Owner as described in Section 14.3,
constitute in the aggregate more than 100 percent of the total number of days scheduled for completion, or 120 days
in any 365-day period, whichever is less.

§ 14.1.3 If one of the reasons described in Section 14.1.1 or 14.1.2 exists, the Contractor may, upon seven days’
notice to the Owner and Architect, terminate the Contract and recover from the Owner payment for Work executed,
as well as reasonable overhead and profit on Work not executed, and costs incurred by reason of such termination.

§ 14.1.4 If the Work is stopped for a period of 60 consecutive days through no act or fault of the Contractor, a
Subcontractor, a Sub-subcontractor, or their agents or employees or any other persons or entities performing
portions of the Work because the Owner has repeatedly failed to fulfill the Owner’s obligations under the Contract
Documents with respect to matters important to the progress of the Work, the Contractor may, upon seven additional
days’ notice to the Owner and the Architect, terminate the Contract and recover from the Owner as provided in
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Section 14.1.3.

§ 14.2 Termination by the Owner for Cause
§ 14.2.1 The Owner may terminate the Contract if the Contractor
A repeatedly refuses or fails to supply enough properly skilled workers or proper materials;
2 fails to make payment to Subcontractors or suppliers in accordance with the respective agreements
between the Contractor and the Subcontractors or suppliers;
] repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful
orders of a public authority; or
4 otherwise is guilty of substantial breach of a provision of the Contract Documents.

§ 14.2.2 When any of the reasons described in Section 14.2.1 exist, and upon certification by the Architect that
sufficient cause exists to justify such action, the Owner may, without prejudice to any other rights or remedies of the
Owner and after giving the Contractor and the Contractor’s surety, if any, seven days’ notice, terminate employment
of the Contractor and may, subject to any prior rights of the surety:
A Exclude the Contractor from the site and take possession of all materials, equipment, tools, and
construction equipment and machinery thereon owned by the Contractor;
2 Accept assignment of subcontracts pursuant to Section 5.4; and
3 Finish the Work by whatever reasonable method the Owner may deem expedient. Upon written
request of the Contractor, the Owner shall furnish to the Contractor a detailed accounting of the costs
incurred by the Owner in finishing the Work.

§ 14.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 14.2.1, the Contractor shall
not be entitled to receive further payment until the Work is finished.

§ 14.2.4 1f the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for
the Architect’s services and expenses made necessary thereby, and other damages incurred by the Owner and not
expressly waived, such excess shall be paid to the Contractor. If such costs and damages exceed the unpaid balance,
the Contractor shall pay the difference to the Owner. The amount to be paid to the Contractor or Owner, as the case
may be, shall be certified by the Initial Decision Maker, upon application, and this obligation for payment shall
survive termination of the Contract.

§ 14.3 Suspension by the Owner for Convenience
§ 14.3.1 The Owner may, without cause, order the Contractor in writing to suspend, delay or interrupt the Work, in
whole or in part for such period of time as the Owner may determine.

§ 14.3.2 The Contract Sum and Contract Time shall be adjusted for increases in the cost and time caused by
suspension, delay, or interruption under Section 14.3.1. Adjustment of the Contract Sum shall include profit. No
adjustment shall be made to the extent
A that performance is, was, or would have been, so suspended, delayed, or interrupted, by another
cause for which the Contractor is responsible; or
2 that an equitable adjustment is made or denied under another provision of the Contract.

§ 14.4 Termination by the Owner for Convenience
§ 14.4.1 The Owner may, at any time, terminate the Contract for the Owner’s convenience and without cause.

§ 14.4.2 Upon receipt of notice from the Owner of such termination for the Owner’s convenience, the Contractor
shall
A cease operations as directed by the Owner in the notice;
2 take actions necessary, or that the Owner may direct, for the protection and preservation of the Work;
and
3 except for Work directed to be performed prior to the effective date of termination stated in the
notice, terminate all existing subcontracts and purchase orders and enter into no further subcontracts
and purchase orders.
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§ 14.4.3 In case of such termination for the Owner’s convenience, the Owner shall pay the Contractor for Work
properly executed; costs incurred by reason of the termination, including costs attributable to termination of
Subcontracts; and the termination fee, if any, set forth in the Agreement.

ARTICLE 15 CLAIMS AND DISPUTES

§ 15.1 Claims

§ 15.1.1 Definition

A Claim is a demand or assertion by one of the parties seeking, as a matter of right, payment of money, a change in
the Contract Time, or other relief with respect to the terms of the Contract. The term “Claim” also includes other
disputes and matters in question between the Owner and Contractor arising out of or relating to the Contract. The
responsibility to substantiate Claims shall rest with the party making the Claim. This Section 15.1.1 does not require
the Owner to file a Claim in order to impose liquidated damages in accordance with the Contract Documents.

§ 15.1.2 Time Limits on Claims

The Owner and Contractor shall commence all Claims and causes of action against the other and arising out of or
related to the Contract, whether in contract, tort, breach of warranty or otherwise, in accordance with the
requirements of the binding dispute resolution method selected in the Agreement and within the period specified by
applicable law, but in any case not more than 10 years after the date of Substantial Completion of the Work. The
Owner and Contractor waive all Claims and causes of action not commenced in accordance with this Section 15.1.2.

§ 15.1.3 Notice of Claims

§ 15.1.3.1 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered
prior to expiration of the period for correction of the Work set forth in Section 12.2.2, shall be initiated by notice to
the other party and to the Initial Decision Maker with a copy sent to the Architect, if the Architect is not serving as
the Initial Decision Maker. Claims by either party under this Section 15.1.3.1 shall be initiated within 21 days after
occurrence of the event giving rise to such Claim or within 21 days after the claimant first recognizes the condition
giving rise to the Claim, whichever is later.

§ 15.1.3.2 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered
after expiration of the period for correction of the Work set forth in Section 12.2.2, shall be initiated by notice to the
other party. In such event, no decision by the Initial Decision Maker is required.

§ 15.1.4 Continuing Contract Performance

§ 15.1.4.1 Pending final resolution of a Claim, except as otherwise agreed in writing or as provided in Section 9.7
and Article 14, the Contractor shall proceed diligently with performance of the Contract and the Owner shall
continue to make payments in accordance with the Contract Documents.

§ 15.1.4.2 The Contract Sum and Contract Time shall be adjusted in accordance with the Initial Decision Maker’s
decision, subject to the right of either party to proceed in accordance with this Article 15. The Architect will issue
Certificates for Payment in accordance with the decision of the Initial Decision Maker.

§ 15.1.5 Claims for Additional Cost

If the Contractor wishes to make a Claim for an increase in the Contract Sum, notice as provided in Section 15.1.3
shall be given before proceeding to execute the portion of the Work that is the subject of the Claim. Prior notice is
not required for Claims relating to an emergency endangering life or property arising under Section 10.4.

§ 15.1.6 Claims for Additional Time

§ 15.1.6.1 If the Contractor wishes to make a Claim for an increase in the Contract Time, notice as provided in
Section 15.1.3 shall be given. The Contractor’s Claim shall include an estimate of cost and of probable effect of
delay on progress of the Work. In the case of a continuing delay, only one Claim is necessary.

§ 15.1.6.2 If adverse weather conditions are the basis for a Claim for additional time, such Claim shall be
documented by data substantiating that weather conditions were abnormal for the period of time, could not have
been reasonably anticipated, and had an adverse effect on the scheduled construction.

§ 15.1.7 Waiver of Claims for Consequential Damages
The Contractor and Owner waive Claims against each other for consequential damages arising out of or relating to
this Contract. This mutual waiver includes
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A damages incurred by the Owner for rental expenses, for losses of use, income, profit, financing,
business and reputation, and for loss of management or employee productivity or of the services of
such persons; and

2 damages incurred by the Contractor for principal office expenses including the compensation of
personnel stationed there, for losses of financing, business and reputation, and for loss of profit,
except anticipated profit arising directly from the Work.

This mutual waiver is applicable, without limitation, to all consequential damages due to either party’s termination
in accordance with Article 14. Nothing contained in this Section 15.1.7 shall be deemed to preclude assessment of
liquidated damages, when applicable, in accordance with the requirements of the Contract Documents.

§ 15.2 Initial Decision

§ 15.2.1 Claims, excluding those where the condition giving rise to the Claim is first discovered after expiration of
the period for correction of the Work set forth in Section 12.2.2 or arising under Sections 10.3, 10.4, and 11.5, shall
be referred to the Initial Decision Maker for initial decision. The Architect will serve as the Initial Decision Maker,
unless otherwise indicated in the Agreement. Except for those Claims excluded by this Section 15.2.1, an initial
decision shall be required as a condition precedent to mediation of any Claim. If an initial decision has not been
rendered within 30 days after the Claim has been referred to the Initial Decision Maker, the party asserting the
Claim may demand mediation and binding dispute resolution without a decision having been rendered. Unless the
Initial Decision Maker and all affected parties agree, the Initial Decision Maker will not decide disputes between the
Contractor and persons or entities other than the Owner.

§ 15.2.2 The Initial Decision Maker will review Claims and within ten days of the receipt of a Claim take one or
more of the following actions: (1) request additional supporting data from the claimant or a response with supporting
data from the other party, (2) reject the Claim in whole or in part, (3) approve the Claim, (4) suggest a compromise,
or (5) advise the parties that the Initial Decision Maker is unable to resolve the Claim if the Initial Decision Maker
lacks sufficient information to evaluate the merits of the Claim or if the Initial Decision Maker concludes that, in the
Initial Decision Maker’s sole discretion, it would be inappropriate for the Initial Decision Maker to resolve the
Claim.

§ 15.2.3 In evaluating Claims, the Initial Decision Maker may, but shall not be obligated to, consult with or seek
information from either party or from persons with special knowledge or expertise who may assist the Initial
Decision Maker in rendering a decision. The Initial Decision Maker may request the Owner to authorize retention of
such persons at the Owner’s expense.

§ 15.2.4 If the Initial Decision Maker requests a party to provide a response to a Claim or to furnish additional
supporting data, such party shall respond, within ten days after receipt of the request, and shall either (1) provide a
response on the requested supporting data, (2) advise the Initial Decision Maker when the response or supporting
data will be furnished, or (3) advise the Initial Decision Maker that no supporting data will be furnished. Upon
receipt of the response or supporting data, if any, the Initial Decision Maker will either reject or approve the Claim
in whole or in part.

§ 15.2.5 The Initial Decision Maker will render an initial decision approving or rejecting the Claim, or indicating that
the Initial Decision Maker is unable to resolve the Claim. This initial decision shall (1) be in writing; (2) state the
reasons therefor; and (3) notify the parties and the Architect, if the Architect is not serving as the Initial Decision
Maker, of any change in the Contract Sum or Contract Time or both. The initial decision shall be final and binding
on the parties but subject to mediation and, if the parties fail to resolve their dispute through mediation, to binding
dispute resolution.

§ 15.2.6 Either party may file for mediation of an initial decision at any time, subject to the terms of Section 15.2.6.1.

§ 15.2.6.1 Either party may, within 30 days from the date of receipt of an initial decision, demand in writing that the
other party file for mediation. If such a demand is made and the party receiving the demand fails to file for
mediation within 30 days after receipt thereof, then both parties waive their rights to mediate or pursue binding
dispute resolution proceedings with respect to the initial decision.

§ 15.2.7 In the event of a Claim against the Contractor, the Owner may, but is not obligated to, notify the surety, if
any, of the nature and amount of the Claim. If the Claim relates to a possibility of a Contractor’s default, the Owner
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may, but is not obligated to, notify the surety and request the surety’s assistance in resolving the controversy.

§ 15.2.8 If a Claim relates to or is the subject of a mechanic’s lien, the party asserting such Claim may proceed in
accordance with applicable law to comply with the lien notice or filing deadlines.

§ 15.3 Mediation

§ 15.3.1 Claims, disputes, or other matters in controversy arising out of or related to the Contract, except those
waived as provided for in Sections 9.10.4, 9.10.5, and 15.1.7, shall be subject to mediation as a condition precedent
to binding dispute resolution.

§ 15.3.2 The parties shall endeavor to resolve their Claims by mediation which, unless the parties mutually agree
otherwise, shall be administered by the American Arbitration Association in accordance with its Construction
Industry Mediation Procedures in effect on the date of the Agreement. A request for mediation shall be made in
writing, delivered to the other party to the Contract, and filed with the person or entity administering the mediation.
The request may be made concurrently with the filing of binding dispute resolution proceedings but, in such event,
mediation shall proceed in advance of binding dispute resolution proceedings, which shall be stayed pending
mediation for a period of 60 days from the date of filing, unless stayed for a longer period by agreement of the
parties or court order. If an arbitration is stayed pursuant to this Section 15.3.2, the parties may nonetheless proceed
to the selection of the arbitrator(s) and agree upon a schedule for later proceedings.

§ 15.3.3 Either party may, within 30 days from the date that mediation has been concluded without resolution of the
dispute or 60 days after mediation has been demanded without resolution of the dispute, demand in writing that the
other party file for binding dispute resolution. If such a demand is made and the party receiving the demand fails to
file for binding dispute resolution within 60 days after receipt thereof, then both parties waive their rights to binding
dispute resolution proceedings with respect to the initial decision.

§ 15.3.4 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the
place where the Project is located, unless another location is mutually agreed upon. Agreements reached in
mediation shall be enforceable as settlement agreements in any court having jurisdiction thereof.

§ 15.4 Arbitration

§ 15.4.1 If the parties have selected arbitration as the method for binding dispute resolution in the Agreement, any
Claim subject to, but not resolved by, mediation shall be subject to arbitration which, unless the parties mutually
agree otherwise, shall be administered by the American Arbitration Association in accordance with its Construction
Industry Arbitration Rules in effect on the date of the Agreement. The Arbitration shall be conducted in the place
where the Project is located, unless another location is mutually agreed upon. A demand for arbitration shall be
made in writing, delivered to the other party to the Contract, and filed with the person or entity administering the
arbitration. The party filing a notice of demand for arbitration must assert in the demand all Claims then known to
that party on which arbitration is permitted to be demanded.

§ 15.4.1.1 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for
mediation, but in no event shall it be made after the date when the institution of legal or equitable proceedings based
on the Claim would be barred by the applicable statute of limitations. For statute of limitations purposes, receipt of a
written demand for arbitration by the person or entity administering the arbitration shall constitute the institution of
legal or equitable proceedings based on the Claim.

§ 15.4.2 The award rendered by the arbitrator or arbitrators shall be final, and judgment may be entered upon it in
accordance with applicable law in any court having jurisdiction thereof.

§ 15.4.3 The foregoing agreement to arbitrate and other agreements to arbitrate with an additional person or entity
duly consented to by parties to the Agreement, shall be specifically enforceable under applicable law in any court
having jurisdiction thereof.

§ 15.4.4 Consolidation or Joinder

§ 15.4.4.1 Subject to the rules of the American Arbitration Association or other applicable arbitration rules, either
party may consolidate an arbitration conducted under this Agreement with any other arbitration to which it is a party
provided that (1) the arbitration agreement governing the other arbitration permits consolidation, (2) the arbitrations
to be consolidated substantially involve common questions of law or fact, and (3) the arbitrations employ materially
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similar procedural rules and methods for selecting arbitrator(s).

§ 15.4.4.2 Subject to the rules of the American Arbitration Association or other applicable arbitration rules, either
party may include by joinder persons or entities substantially involved in a common question of law or fact whose
presence is required if complete relief is to be accorded in arbitration, provided that the party sought to be joined
consents in writing to such joinder. Consent to arbitration involving an additional person or entity shall not
constitute consent to arbitration of any claim, dispute or other matter in question not described in the written
consent.

§ 15.4.4.3 The Owner and Contractor grant to any person or entity made a party to an arbitration conducted under
this Section 15.4, whether by joinder or consolidation, the same rights of joinder and consolidation as those of the
Owner and Contractor under this Agreement.
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PURFRO016 — 7/7/08 — Version 5

LANSING SCHOOL DISTRICT SUPPLIER/VENDOR APPLICATION MARK ONE:
PURCHASING DEPARTMENT (Please type or print) O New Application
519 W. KALAMAZOO ST., ROOM 200 O Update
LANSING MI 48933 Date:

(517) 755-3030
FAX (517) 755-3019
W-9 form attached? O YES O NO

DUN & BRADSTREET RATING (if available)

NAME OF COMPANY FEDERAL ID NUMBER (OR)  SOCIAL SECURITY NUMBER

Submit copy of W-9 form with application

ADDRESS TO WHICH BIDDING FORMS AND PURCHASE ORDERS ARE TO BE MAILED - STREET NO., CITY, STATE, ZIP CODE

ADDRESS TO WHICH PAYMENTS ARE TO BE MAILED - STREET NO., CITY, STATE, ZIP CODE

PARENT COMPANY AND ADDITIONAL OFFICE LOCATIONS IN MICHIGAN (May attach separate sheet)

E-MAIL ADDRESS: WEB SITE:
For Purchase orders to be emailed
TYPE OF ORGANIZATION TELEPHONE #:

Oindividual OPartnership [CICorporation
FACSIMILIE #:

PERSONS TO CONTACT AND THOSE AUTHORIZED TO SIGN BIDS AND CONTRACTS IN YOUR NAME (if agent, so specify)

Name Official Capacity Telephone No.

PLEASE LIST ON THE REVERSE SIDE CLASSES OF EQUIPMENT, SUPPLIES, MATERIALS, AND/OR SERVICES ON WHICH YOU
DESIRE TO BID.
O Do you require a hard copy of verbal orders? Yes No Do you accept Procurement Cards? Yes No

O Electronic Disk Catalog O Electronic Ordering

Please complete the following:
STANDARD PAYMENT TERMS: PROMPT PAY DISCOUNT: STANDARD DELIVERY TIME:

PLEASE COMPLETE BELOW
Please list percentage and circle category that applies:

MINORITY OWNED: % Native-American Asian-Pacific American African-American Hispanic-American Asian-Indian American
WOMEN OWNED: % White Native-American Asian-Pacific American African-American Hispanic-American
Asian-Indian American
DISABLED: % SMALL BUSINESS: Yes No
Business located within LANSING SCHOOL District Yes No
Are you certified? If so, list agencies Certificate Number:

SIGNATURE OF PERSON AUTHORIZED TO SIGN THIS APPLICATION

NAME AND TITLE OF PERSON SIGNING (Please type or print)




COMMODITY LIST

Please place a checkmark (\/) by the appropriate code and provide a detailed description of the commodities and/or
services offered. If the complete NAICS Code is known please include this number in the description area.
Website URL address for NAICS is: http://www.census.gov/epcd/www/naics.html

NAICS CODE DESCRIPTION

11 — Agriculture, Forestry, Fishing and Hunting

21 — Mining

22 — Utilities

23 — Construction

31-33 — Manufacturing

42 —Wholesale Trade

44-45 — Retail Trade

48-49 — Transportation and Warehousing

51 — Information

52 — Finance and Insurance

53 — Real Estate and Rental and Leasing

54 — Professional, Scientific and Technical Services

55 — Management of Companies and Enterprises

56 — Administrative & Support, Waste Management

& Remediation Services

61 — Educational Services

62 — Health Care and Social Assistance

71 — Arts, Entertainment and Recreation

72 — Accommodation and Foodservices

81 — Other Services (except Public Administration)

92 — Public Administration

99 — Unclassified Establishments

CATEGORY (Check below the category which applies to the applicant)
O (A) Manufacturer or Producer O (B) Wholesaler O (C) Retailer O (D) Mfgr's Agent O (E) Distributor
O (F) Service Establishment
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Lansing

w-* School District

Committed to Quality

STATEMENT OF NO BID

NOTE: IF YOU DO NOT INTEND TO BID, PLEASE RETURN THIS FORM ONLY TO:

Lansing School District BID NO: #

519 W KALAMAZOO ST
LANSING, Ml 48933

PHONE: 517-755-3030
FAX: 517-755-3019

We, the undersigned, have declined to bid on the above noted bid for the following
reasons:

Insufficient time to respond to the invitation to Bid.
Request for Proposal | unclear.

Do not offer this product or service.

Our schedule will not permit us to perform.
Unable to meet the specifications

Specifications are unclear (Please explain below)
Remove us from your Bidder Mailing List

Other ( Please specify below)

REMARKS:

Company Name:

Signature:

Date: Telephone: Fax:

Purchasing Office, 519 W. Kalamazoo St, Lansing, Michigan 48933
Telephone (517) 755-3030, Fax (517) 755-3019



AFFIDAVIT OF BIDDER

The undersigned, the owner or authorized officer of (the “Bidder),
pursuant to the familial disclosure requirement provided in the (the
“School District”) advertisement for construction bids, hereby represent and warrant, except as
provided below, that no familial relationships exist between the owner(s) or any employee of
and any member of the Board of Education of the School District or
the Superintendent of the School District.

List any Familial Relationships:

BIDDER:
By:
Its:
STATE OF MICHIGAN )
)Ss.
COUNTY OF )
This instrument was acknowledged before me on the day of , 20, by

, Notary Public
County, Michigan

My Commission Expires:

Acting in the County of:
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Book Policy Manual

Section 3000 Professional Staff

Title NONDISCRIMINATION AND EQUAL EMPLOYMENT OPPORTUNITY
Code po3122

Status Active

Adopted November 1, 2016

Last Revised June 22, 2023

3122 - NONDISCRIMINATION AND EQUAL EMPLOYMENT OPPORTUNITY

The Board of Education does not discriminate on the basis of race, color, national origin, sex (including sexual orientation
and gender identity), disability, age, religion, height, weight, marital or family status, military status, ancestry, genetic
information, or any other legally protected category, (collectively, "Protected Classes"), in its programs and activities,
including employment opportunities.

Definitions:

Words used in this policy shall have those meanings defined herein; words not defined herein shall be construed according
to their plain and ordinary meanings.

Race is inclusive of traits historically associated with race, including, but not limited to, hair texture and protective
hairstyles. For purposes of this definition, "protective hairstyles" includes, but is not limited to, such hairstyles as braids,
locks, and twists.

Complainant is the individual who alleges, or is alleged, to have been subjected to unlawful discrimination/retaliation,
regardless of whether the person files a formal complaint or is pursuing an informal resolution to the alleged
discrimination/retaliation.

Respondent is the individual who has been alleged to have engaged in unlawful discrimination/retaliation, regardless of
whether the Reporting Party files a formal complaint or is seeking an informal resolution to the alleged
discrimination/retaliation.

School District community means students and Board employees (i.e., administrators, and professional and classified
staff), as well as Board members, agents, volunteers, contractors, or other persons subject to the control and supervision of
the Board.

Third Parties include, but are not limited to, guests and/or visitors on School District property (e.g., visiting speakers,
participants on opposing athletic teams, parents), vendors doing business with, or seeking to do business with, the Board,
and other individuals who come in contact with members of the School District community at school-related
events/activities (whether on or off District property).

Day(s): Unless expressly stated otherwise, the term "day" or "days" as used in this policy means a business day(s) (i.e., a
day(s) that the Board office is open for normal operating hours, Monday - Friday, excluding State-recognized holidays).

For purposes of this policy, "military status" refers to a person's status in the uniformed services, which includes the
performance of duty, on a voluntary basis, or involuntary basis, in a uniformed service including active duty, active duty for
training, initial active duty for training, inactive duty for training, full-time National Guard duty. It also includes the period of
time for which a person is absent from employment for the purpose of an examination to determine the fitness of the
person to perform any such duty as listed above.

https://go.boarddocs.com/mi/lansing/Board.nsf/Public# 1/7
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District Compliance Officers

The Board designates the following individuals to serve as the District’s "Compliance Officers" (also known as "Civil Rights
Coordinators") (hereinafter referred to as the "COs").

Darin Walter

Title IX - Public Safety
517-755-2037

519 W Kalamazoo

Lansing, MI 48933
darin.walter@lansingschools.net

Erin Miracle

Human Resources Manager
517-755-2010

519 W Kalamazoo

Lansing, MI 48933
Erin.miracle@lansingschools.net

The names, titles, and contact information of these individuals will be published annually on the School District's website
and in the staff handbooks, and in the School District Annual Report to the public

The COs are responsible for coordinating the District's efforts to comply with applicable Federal and State laws and
regulations, including the District's duty to address in a prompt and equitable manner any inquiries or complaints regarding
discrimination/retaliation or denial of equal access. The COs shall also verify that proper notice of nondiscrimination for Title
IT of the Americans with Disabilities Act (as amended), Title VI and Title VII of the Civil Rights Act of 1964, Section 504 of
the Rehabilitation Act of 1973 (as amended), and the Age Discrimination in Employment Act of 1975 is provided to staff
members and the general public. A copy of each of the Acts and regulations on which this notice is available upon request
from the CO.

Reports and Complaints of Unlawful Discrimination and Retaliation

Employees are required to report incidents of unlawful discrimination and/or retaliation to an administrator, supervisor, or
other District-level official so that the Board may address the conduct. Any administrator, supervisor, or other District-level
official who receives such a report shall file it with the CO within two (2) days.

Employees who believe they have been unlawfully discriminated/retaliated against are entitled to utilize the complaint
process set forth below. Initiating a complaint, whether formally or informally, will not adversely affect the
Complainant's employment. While there are no time limits for initiating complaints under this policy, individuals should
make every effort to file a complaint as soon as possible after the conduct occurs while the facts are known and potential
witnesses are available.

The COs will be available during regular school/work hours to discuss concerns related to unlawful discrimination/retaliation.
COs shall accept reports of unlawful discrimination/retaliation directly from any member of the School District community or
a Third Party, or received reports that are initially filed with another Board employee. Upon receipt of a report of alleged
discrimination/retaliation, the CO will contact the Complainant and begin either an informal or formal complaint process
(depending on the Complainant's request and the nature of the alleged discrimination/retaliation), or the CO will designate
a specific individual to conduct such a process. The CO will provide a copy of this policy to the Complainant and the
Respondent. In the case of a formal complaint, the CO will prepare recommendations for the Superintendent or oversee the
preparation of such recommendations by a designee. All members of the School District community must report incidents of
discrimination/retaliation that are reported to them to the CO within two (2) business days of learning of the
incident/conduct.

Any Board employee who directly observes unlawful discrimination/retaliation is obligated, in accordance with this policy, to
report such observations to one of the COs within two (2) business days. Additionally, any Board employee who observes an
act of unlawful discrimination/retaliation is expected to intervene to stop the misconduct, unless circumstances make such
an intervention dangerous, in which case the staff member should immediately notify other Board employees and/or local
law enforcement officials, as necessary, to stop the misconduct. Thereafter, the CO or designee must contact the
Complainant within two (2) business days to advise of the Board's intent to investigate the alleged wrongdoing.

Investigation and Complaint Procedure (See Form 3122 F2)
Except for sex discrimination and/or Sexual Harassment that is covered by Policy 2266 - Nondiscrimination on the Basis of

Sex in Education Programs or Activities, any employee who alleges to have been subjected to unlawful discrimination or
retaliation may seek resolution of the complaint through the procedures described below. The formal complaint procedures

https://go.boarddocs.com/mi/lansing/Board.nsf/Public# 2/7
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involve an investigation of the individual’s claims of discrimination/retaliation and a process for rendering a decision
regarding whether the charges are substantiated.

Due to the sensitivity surrounding complaints of unlawful discrimination or retaliation, timelines are flexible for initiating the
complaint process; however, individuals are encouraged to file a complaint within thirty (30) days after the conduct occurs.
Once the formal complaint process is begun, the investigation will be completed in a timely manner (ordinarily, within
fifteen (15) business days of the complaint being received).

The procedures set forth below are not intended to interfere with the rights of any individual to pursue a complaint of
unlawful discrimination or retaliation with the United States Department of Education Office for Civil Rights or Equal
Employment Opportunity Commission ("EEOC").

Informal Complaint Procedure

The goal of the informal complaint procedure is to promptly stop inappropriate behavior and facilitate resolution through an
informal means, if possible. The informal complaint procedure is provided as a less formal option for an employee who
alleges unlawful discrimination or retaliation. This informal procedure is not required as a precursor to the filing of a formal
complaint. The informal process is only available in those circumstances where the Complainant and the Respondent
mutually agree to participate in it.

The Complainant may proceed immediately to the formal complaint process and individuals who participate in the informal
procedure may request that the informal process be terminated at any time to move to the formal complaint process.

All complaints involving a District employee or any other adult member of the School District community and a student will
be formally investigated.

As an initial course of action, if a Complainant feels comfortable and safe doing so, the individual should tell or otherwise
inform the Respondent that the allegedly discriminatory/retaliatory conduct that it is inappropriate and must stop. The
Complainant should address the alleged misconduct as soon after it occurs as possible. The COs are available to support
and counsel the Complainant when taking this initial step or to intervene on behalf of the individual if requested to do so. A
Complainant who is uncomfortable or unwilling to directly approach the Respondent about the inappropriate conduct may
file an informal or a formal complaint. In addition, with regard to certain types of unlawful discrimination (e.g., sex
discrimination), the CO may advise against the use of the informal complaint process.

A Complainant who alleges unlawful discrimination/retaliation may make an informal complaint, either orally or in writing:
1) to a building administrator; 2) directly to one of the COs; and/or 3) to the Superintendent or other District-level
employee.

All informal complaints must be reported to one of the COs who will either facilitate an informal resolution as described
below or appoint another individual to facilitate an informal resolution.

The School District's informal complaint procedure is designed to provide the Complainant with a range of options aimed at
bringing about a prompt resolution of their concerns. Depending upon the nature of the complaint and the wishes of the
Complainant, informal resolution may involve, but not be limited to, one or more of the following:

A. Advising the Complainant about how to communicate concerns to the Respondent.

B. Distributing a copy of Policy 3122 - Nondiscrimination and Equal Employment Opportunity to the individuals in the
school building or office where the Respondent works.

C. If both parties agree, the CO may arrange and facilitate a meeting or mediation between the Complainant and the
Respondent to work out a mutual resolution.

While there are no set time limits within which an informal complaint must be resolved, the CO or designee is directed to
attempt to resolve all informal complaints within fifteen (15) business days of receiving the informal complaint. If the
Complainant is dissatisfied with the informal complaint process, the Complainant may proceed to file a formal complaint
and, as stated above, either party may request that the informal process be terminated at any time to move to the formal
complaint process.

Formal Complaint Procedure
If a complaint is not resolved through the informal complaint process, if one of the parties requested that the informal
complaint process be terminated to move to the formal complaint process, or if the Complainant, from the outset, elects to

file a formal complaint, or the Compliance Officer(s) determines the allegations are not appropriate for resolution through
the informal process, the formal complaint process shall be implemented.

https://go.boarddocs.com/mi/lansing/Board.nsf/Public# 3/7
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A Complainant may file a formal complaint, either orally or in writing, with a principal, the CO, Superintendent, or other
District official. Due to the sensitivity surrounding complaints of unlawful discrimination and retaliation, timelines are flexible
for initiating the complaint process; however, individuals should make every effort to file a formal complaint within thirty
(30) days after the conduct occurs. If a Complainant informs a principal, Superintendent, or other District official, either
orally or in writing, about any complaint of discrimination/retaliation, that employee must report such information to the
CO/designee within two (2) business days.

Throughout the course of the process, the CO should keep the parties reasonably informed of the status of the investigation
and the decision-making process.

All formal complaints must include the following information to the extent known: the identity of the Respondent; a detailed
description of the facts upon which the complaint is based (i.e., when, where, and what occurred); a list of potential
witnesses; and the resolution sought by the Complainant.

If the Complainant is unwilling or unable to provide a written statement including the information set forth above, the CO
shall ask for such details in an oral interview. Thereafter, the CO will prepare a written summary of the oral interview, and
the Complainant will be asked to verify the accuracy of the reported charge by signing the document.

Upon receiving a formal complaint, the CO will consider whether any action should be taken in the investigatory phase to
protect the Complainant from further discrimination or retaliation, including, but not limited to, a change of work
assignment or schedule for the Complainant and/or the Respondent. In making such a determination, the CO should consult
the Complainant to assess whether the individual agrees with the proposed action. If the Complainant is unwilling to
consent to the proposed change, the CO may still take whatever actions deemed appropriate in consultation with the
Superintendent.

Within two (2) business days of receiving the complaint, the CO or designee will initiate a formal investigation to determine
whether the Complainant has been subjected to unlawful discrimination/retaliation.

Simultaneously, the CO will inform the Respondent that a formal complaint has been received. The Respondent will be
informed about the nature of the allegations and provided with a copy of any relevant policies and/or administrative
guidelines, including Policy 3122 - Nondiscrimination and Equal Employment Opportunity. The Respondent must also be
informed of the opportunity to submit a written response to the formal complaint within five (5) days.

Although certain cases may require additional time, the CO or a designee will attempt to complete an investigation into the
allegations of discrimination/retaliation within fifteen (15) business days of receiving the formal complaint. The investigation
will include:

A. interviews with the Complainant;
B. interviews with the Respondent;

C. interviews with any other witnesses who may reasonably be expected to have any information relevant to the
allegations;

D. consideration of any documentation or other information presented by the Complainant, Respondent, or any other
witness that is reasonably believed to be relevant to the allegations.

At the conclusion of the investigation, the CO/designee shall prepare and deliver a written report to the Superintendent that
summarizes the evidence gathered during the investigation and provides recommendations based on the evidence and the
definition of unlawful discrimination/retaliation as provided in Board policy and State and Federal law as to whether the
Respondent has engaged in unlawful harassment/retaliation of the Complainant. The CO's recommendations must be based
upon the totality of the circumstances. In determining if discrimination or retaliation occurred, a preponderance of evidence
standard will be used. The CO may consult with the Board’s legal counsel before finalizing the report to the Superintendent.

Absent extenuating circumstances, within five (5) business days of receiving the report of the CO or the designee, the
Superintendent must either issue a written decision regarding whether the charges have been substantiated or request
further investigation. A copy of the Superintendent's final decision will be delivered to both the Complainant and the
Respondent.

If the Superintendent requests additional investigation, the Superintendent must specify the additional information that is to
be gathered, and such additional investigation must be completed within five (5) business days. At the conclusion of the
additional investigation, the Superintendent must issue a final written decision as described above.

If the Superintendent determines the Respondent engaged in unlawful discrimination/retaliation toward the Complainant,

the Superintendent must identify what corrective action will be taken to stop, remedy, and prevent the recurrence of the
discrimination/retaliation. The corrective action should be reasonable, timely, age-appropriate, effective, and tailored to the

https://go.boarddocs.com/mi/lansing/Board.nsf/Public# a4/7
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specific situation.

The Board reserves the right to investigate and resolve a complaint or report of unlawful discrimination/retaliation
regardless of whether the employee alleging the unlawful discrimination/retaliation pursues the complaint. The Board also
reserves the right to have the formal complaint investigation conducted by an external person in accordance with this policy
or in such other manner as deemed appropriate by the Board or its designee.

The right of a person to a prompt and equitable resolution of the complaint shall not be impaired by the person’s pursuit of
other remedies such as the filing of a complaint with the Office for Civil Rights, the filing of charges with local law
enforcement, or the filing of a civil action in court. Use of this internal complaint process is not a prerequisite to the pursuit
of other remedies.

Privacy/Confidentiality

The District will employ all reasonable efforts to protect the rights of the Complainant, the Respondent(s), and the witnesses
as much as possible, consistent with the Board’s legal obligations to investigate, to take appropriate action, and to conform
with any discovery or disclosure obligations. All records generated under the terms of this policy shall be maintained as
confidential to the extent permitted by law. Confidentiality, however, cannot be guaranteed. Additionally, the Respondent
must be provided with the Complainant's identity.

During the course of a formal investigation, the CO or designee will instruct each person who is interviewed about the
importance of maintaining confidentiality. Any individual who is interviewed as part of an investigation is expected not to
disclose to third parties any information that is learned or provided during the course of the investigation.

Sanctions and Monitoring

The Board shall vigorously enforce its prohibitions against unlawful discrimination/retaliation by taking appropriate action
reasonably calculated to stop and prevent further misconduct. While observing the principles of due process, a violation of
this policy may result in disciplinary action up to and including the discharge of an employee. All disciplinary action will be
taken in accordance with applicable State law and the terms of the relevant collective bargaining agreement(s). When
imposing discipline, the Superintendent shall consider the totality of the circumstances involved in the matter. In those
cases where unlawful discrimination/retaliation is not substantiated, the Board may consider whether the alleged conduct
nevertheless warrants discipline in accordance with other Board policies, consistent with the terms of the relevant collective
bargaining agreement(s).

Where the Board becomes aware that a prior remedial action has been taken against an employee, all subsequent sanctions
imposed by the Board and/or Superintendent shall be reasonably calculated to end such conduct, prevent its recurrence,
and remedy its effect.

Retaliation

Retaliation against a person who makes a report or files a complaint alleging unlawful harassment/retaliation or participates
as a witness in an investigation is prohibited. Neither the Board nor any other person may intimidate, threaten, coerce or
interfere with any individual because the person opposed any act or practice made unlawful by any Federal or State civil
rights law, or because that individual made a report, formal complaint, testified, assisted or participated or refused to
participate in any manner in an investigation, proceeding, or hearing under those laws and/or this policy, or because that
individual exercised, enjoyed, aided or encouraged any other person in the exercise or enjoyment of any right granted or
protected by those laws and/or this policy.

Retaliation against a person for making a report of discrimination, filing a formal complaint, or participating in an
investigation or meeting is a serious violation of this policy that can result in the imposition of disciplinary
sanctions/consequences and/or other appropriate remedies.

Formal complaints alleging retaliation may be filed according to the internal complaint process set forth above.

The exercise of rights protected under the First Amendment of the United States Constitution does not constitute retaliation
prohibited under this policy.

Education and Training

In support of this policy, the Board promotes preventative educational measures to create greater awareness of unlawful
discriminatory practices. The Superintendent shall provide appropriate information to all members of the School District
community related to the implementation of this policy and shall provide training for District students and staff where
appropriate. All training, as well as all information provided regarding the Board's policy and discrimination in general, will
be age and content appropriate.

https://go.boarddocs.com/mi/lansing/Board.nsf/Public# 517
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Retention of Investigatory Records and Materials

The Compliance Officer(s) is responsible for overseeing the retention of all records that must be maintained pursuant to this
policy. All individuals charged with conducting investigations under this policy shall retain all documents, electronically
stored information ("ESI"), and electronic media (as defined in Policy 8315) created and/or received as part of an
investigation, which may include but not be limited to:

A. all written reports/allegations/complaints/grievances/statements/responses pertaining to an alleged violation of this
policy;

B. any narratives that memorialize oral reports/allegations/complaints/grievances/statements/responses pertaining to
an alleged violation of this policy;

C. any documentation that memorializes the actions taken by District personnel or individuals contracted or appointed
by the Board to fulfill its responsibilities related to the investigation and/or the District’s response to the alleged
violation of this policy;

D. written witness statements;
E. narratives, notes from, or audio, video, or digital recordings of witness interviews/statements;

F. e-mails, texts, or social media posts that directly relate to or constitute evidence pertaining to an alleged violation of
this policy (i.e., not after-the-fact commentary about or media coverage of the incident);

G. notes or summaries prepared contemporaneously by the investigator in whatever form made (e.g., handwritten,
keyed into a computer or tablet, etc.), but not including transitory notes whose content is otherwise memorialized in
other documents;

H. written disciplinary sanctions issued to students or employees and other documentation that memorializes oral
disciplinary sanctions issued to students or employees for violations of this policy;

I. dated written determinations/reports (including summaries of relevant exculpatory and inculpatory evidence) and
other documentation that memorializes oral notifications to the parties concerning the outcome of the investigation,
including any consequences imposed as a result of a violation of this policy;

J. documentation of any supportive measures offered and/or provided to the Complainant and/or Respondent, including
no-contact orders issued to both parties, the dates the no-contact orders were issued, and the dates the parties
acknowledged receipt of the no-contact orders;

K. documentation of all actions taken, both individual and systemic, to stop the discrimination or harassment, prevent
its recurrence, eliminate any hostile environment, and remedy its discriminatory effects;

L. copies of the Board policy and/or procedures/guidelines used by the District to conduct the investigation, and any
documents used by the District at the time of the alleged violation to communicate the Board’s expectations to
students and staff with respect to the subject of this policy (e.g., Student Codes of Conduct and/or Employee
Handbooks);

M. copies of any documentation that memorializes any formal or informal resolutions to the alleged discrimination or
harassment.

The documents, ESI, and electronic media (as defined in Policy 8315) retained may include public records and records
exempt from disclosure under Federal (e.g., FERPA, ADA) and/or State law - e.g., student records and confidential medical
records.

The documents, ESI, and electronic media (as defined in Policy 8315) created or received as part of an investigation shall
be retained in accordance with Policy 8310, Policy 8315, Policy 8320, and Policy 8330 for not less than three (3) years, but
longer if required by the District’s records retention schedule.

Revised 10/19/17
Revised 11/15/18
T.C. 3/8/21
Revised 12/02/21
T.C. 6/22/23

© Neola 2021
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Legal M.C.L. 37.2101 et seq., 37.1101 et seq.
20 U.S.C. Section 1681, Title IX of Education Amendment Act
20 U.S.C. Section 1701 et seq., Equal Educational Opportunities Act of 1974
20 U.S.C. Section 7905, Boy Scouts of America Equal Access Act
29 C.F.R. Part 1635
29 U.S.C. 701 et seq., Rehabilitation Act of 1973 as amended
34 C.F.R. Part 110 (7/27/93)
42 U.S.C. 2000e et seq., Civil Rights Act of 1964
42 U.S.C. 2000ff et seq., The Genetic Information Nondiscrimination Act
42 U.S.C. 6101 et seq., Age Discrimination Act of 1975
42 U.S.C. 12101 et seq., The Americans with Disabilities Act of 1990, as amended

Fourteenth Amendment, U.S. Constitution
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NON-DISCRIMINATION IN EMPLOYMENT CERTIFICATION

Lansing School District
Certificate of Intent to Comply with
“NON-DISCRIMINATION IN EMPLOYMENT” POLICY

I have read Lansing School District’s Policy #3122, including paragraph #13 and hereby state my intent to comply with the terms and
conditions contained therein. Further I agree to furnish the Michigan Civil Rights Commission with such data and records concerning
employment as may be requested by that agency in determining compliance with the policy.

Print or type name of Contact Person:

Signed:

Title:

Company:

Date:




AFFIDAVIT OF BIDDER - NON-COLLUSION

Lansing School District

AFFIDAVIT OF BIDDER
SWORN STATEMENT

“Non-Collusion”
DATE:

The Bidder, by its officers and agents or representatives, present at the time of filing this bid, being duly sworn, on their oaths, say that neither they nor any
of them, have in any way, directly or indirectly, entered into any arrangement or agreement with any other Bidder, whereby such affiant or affiants or either
of them has paid or is to pay to such other Bidder any sum of money, or has given, or is to give, to such other Bidder anything of value whatever, or such
affiant or affiants or either of them has not, directly or indirectly, entered into any arrangement or agreement with any other Bidder or Bidders, which tends
to or does lessen or destroy free competition in the letting of the Contract sought for by the attached bids; that no inducement of any form or character
other than that which appears upon the face of the bid, will be suggested, offered, paid or delivered to any person whomsoever to influence the acceptance
of the said bid or awarding of the Contract, nor has this Bidder any agreement or understanding of any kind whatsoever, with any person whomsoever to
pay, deliver to, or share with any other person in any way or manner, any of the proceeds of the Contract sought by this bid.

IN TESTIMONY WHEREOF, the Bidder (an authorized individual) has agrees to the above:

(Company Name)
By:
(Authorized Signer)
Print or type Name and Title of Signer
Address:

Notary Public:
Subscribed and sworn to before me on this day of 20
County of: My Commission expires:

Telephone number:




IRAN ECONOMIC SANCTIONS ACT CERTIFICATE

In accordance with the Iran Economic Sanctions Act, Michigan 2012 PA 517, effective
April 1, 2013, (MCL 129.311, ef seq.), (the "Act"), the undersigned certifies in support of
its bid or proposal that it is not an Iran linked business as such is defined in the Act.

Contractor:

By:

Dated:

Name:

Title:




Act No. 517
Public Acts of 2012
Approved by the Governor
December 28, 2012

Filed with the Secretary of State
December 28, 2012

EFFECTIVE DATE: April 1, 2013

STATE OF MICHIGAN
96TH LEGISLATURE
REGULAR SESSION OF 2012

Introduced by Senators Kahn, Marleaun, Brandenburg, Anderson, Green and Booher

ENROLLED SENATE BILL No. 1024

AN ACT to prohibit persons who have eertain economic relationzships with Iran from submitting bids on requests
for proposals with this state, political subdivisions of this state, and other public entities; to require bidders for certain
public contracts to submit certification of eligibility with the bid; to require reports; and to provide for sanctions for
[alse certification,

The People of the State of Michigan enoct:
See, 1, This act shall be known and may be cited as the “Iran economic sanctions act”.

Sec, 2, As used in this act:

ia) “Energy sector of Iran” means activities to develop petroleam or natural gas vesourees or nuelear power in [ran.
() “Investment” means 1 or more of the following:

(11 A commitment o contribution of funds or property.

(i) A loan or other extension of eredit.

(1i{) The entry into or renewal of a contract for goods or services.

() “Investment activity” means 1 or more of the following:

(i A person who has an investment of $20,000,000.00 or more in the energy sector of Tran,

(1) A financial institution that extends $20,000,000.00 or more in eredit to another person, for 45 days or more, if
that person will use the eredit for investment in the energy sector of Iran.

i) “Tran™ means any agency or instrumentality of Tran.

ie) “Iran linked businezs" means either of the following:

(11 A person engaging in investment activities in the energy sector of Iran, including a person that provides oil or
liquefied natural gas tankers or products used to construct or maintain pipelines used to transport oil or liguefied
natural gas for the energy sector of Iran.

(i) A finaneial institution that extends credit to another person, if that person will uze the credit to engage in
investment activities in the energy sector of Iran.

(f) “Person” means any of the following:

(10 An individual, corporation, company, limited liability company, business association, partnership, society, trust, or
any other nongovernmental entity, organization, or group.

(i) Any governmental entity or instrumentality of a government, including a nultilateral development institution,
as defined in section 1T0L(eH3) of the international financial institutional act, 22 TSC 262r(e)3),



LEE) Any sueeeszor, subunit, parent company, or subsidiary of, or company under commaon ownership or control with,
any entity deseribed in subparagraph (i) or (5.

() “Public entity” means thiz state or an agency or authority of thiz state, school district, community college district,
intermediate sehool distriet, city, village, township, county, public authority, or public aivport authority.

Sec, 3. (1) Beginning April 1, 2013, an Iran linked business is not eligible to submit a bid on a request for proposal
with a publie entity,

(2) Beginning April 1, 2013, a public entity shall require a person that submitz a bid on a request for proposal with
the public entity to certify that it i= not an Iran linked business.

Sec. 4, If a public entity determines, using credible information available to the publie, that a person has submitted
a falze certification under 2ection 3(2), the public entity shall provide the peraon with written notice of itz determination
and of the intent not to enter inte or venew a eontract with the person, The notice shall inelude information on how to
contest the determination and specify that the person may become eligible for a future contract with the public entity
if the perzon ceases the activities that cause it to be an Iran linked buziness. The person zhall have S dayvs following
receipt of the notice to respond in writing and to demonstrate that the determination of false certification was made in
error If a person does not make that demonstration within 90 days after receipt of the notice, the public entity may
terminate any existing contract and shall report the name of the person to the attorney general together with information
aupporting the determination,

Hec, 5. The attornev general may bring a civil action against any person reported under section 4. If a civil action
results in a finding that the person submitted a false certification, the person is responzible for a civil penalty of not
more than $250,000.00 or 2 times the amount of the contract or proposed eontraet for which the falze certification was
made, whichever is greater, the cozt of the public entity’s investigation, and reasonable attorney fees, in addition to the
fine, A person who submitted a false certification shall be ineligible to bid on a request for proposal for 3 vears from the
date the public entity determines that the person hag submitted the falze certification.

SBee. 6. The provizions of this act are effective only if Iran iz a state sponsor of terror as defined under seetion 2 of
the divestment from terror act, 2008 PA 234, MCL 126 2092

Inacting section 1, Thiz act takes effect April 1, 2013,

This act iz ovdered to take immediate effeet,

Secretary of the Senate

g € RAR

Clerk of the Honse of Representatives




LEGAL STATUS OF BIDDER

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER
RESPONSIBILITY MATTERS. The Vendor and/or Bidder certifies to the best of its knowledge and
belief that it and its principals: Are not presently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from covered transactions by any Federal department or agency; Have
not within a three-year period preceding this agreement been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in connection with obtaining, attempting to
obtain, or performing a public (Federal, State, or local) transaction or contract under a public transaction;
violation of federal or state antitrust statutes or commission of embezzlement, theft, forgery, bribery,
falsification or destruction of records, making false statements, or receiving stolen property; Are not
presently indicted for or otherwise criminally or civilly charged by a government entity (Federal, State, or
local) with commission of any of the offences enumerated above in this certification; and Have not within a
three-year period preceding this agreement had one or more public transactions (Federal, State, or local)
terminated for cause or default; is not now or has been, within a three-year period preceding this date, been
listed on the Excluded Parties List System website (EPLS).

Vendor/contractor will notify the Lansing School District Purchasing Office immediately upon
becoming suspended or debarred if there is any current or ongoing contract or agreement in place
between the district and the vendor/contractor.

Firm Name:

Address:

Phone &
E-mail:

Name, title and signature of individual duly authorized to
execute contracts:

The Owner, Principal, or Corporate Office of the responding firm is also attesting that all the
information provided within this response is true.

Name:

Title:

Signature:

A Corporation organized and existing under the laws of the

State of



General Conditions and Instructions to Bidders

Proposals shall be submitted on forms furnished by the
owner. The proposal shall be in accordance with the
specifications listed, which are available at the Lansing
School District Purchasing Office.

Any variance from the specifications
shall be fully explained in writing by
the bidder and all prices quoted shall
be on a unit price basis.

MAILING OF PROPOSALS:

Proposals shall be mailed in an opaque, sealed envelope
and shall be clearly marked describing the project upon
which the bid is made.

No oral, telegraphic facsimile, or
electronic mail proposals or modifications will be
considered.

WITHDRAWAL OF BIDS:

Any bidder may withdraw their bid at any time prior to
the scheduled time of opening the bids upon the
presentation of proper identification. After the
opening of the bids, no proposal shall be withdrawn for
a period of ninety (90) days.

PROPOSAL FORMS AND SIGNATURES:

Proposals shall be made on the proper forms provided
by the owner. All spaces shall be properly filled in with
ink or typewriter. The signatures shall be in longhand
in ink by an authorized representative.

BRANDS:

The naming of a manufacturer, brand or model humber
shall not be considered as excluding other brands or
models. Specifically, similar products with comparable
construction, material and workmanship shall be
considered as equal. However, the Board of Education
of the Lansing School District shall evaluate the merits
of all bids submitted and reserves the right to accept
or reject any or all bids.

It is the intent of the attached specifications to
define the minimum quality of equipment acceptable.
The product lines of nationally recognized
manufacturers who regularly advertise, promote and
distribute catalog products to the school market are
required.

7.

8.

10.

11.

12.

SAMPLES:

Samples shall be submitted upon request at the
expense of each bidder. Theses samples will be
retained as control items until the completion of the
delivery and installation.

AGENDA:

Any modifications of contract documents will be issued
in the form of an addendum.

All addenda issued during the bidding time shall
become part of the specifications. A copy of the
addendum shall be sent to all bidders. No verbal
statements by the owner shall be considered as
authoritative. No request for explanations can be
processed within four (4) days immediately prior to the
bid opening date.

VARIATIONS FROM MATERIALS SPECIFED:

All variations form the specified material or equipment
shall be fully explained and included with the bid.
Manufacturer numbers shall be used in all cases.

ROYALATIES AND PATENTS:

The contract shall pay for all royalties and patents, and
shall defend all suits for claims or infringements on
patent rights and save the owner harmless from loss on
account thereof.

CLEAN-UP:

The contractor shall at all fimes, keep the premises
free from accumulations of waste materials or same
caused by the work; and upon completing the work,
shall remove all work related rubbish from and about
the building and shall leave the work broom clean, or it
equivalent. In the case of dispute, the owner may
remove the rubbish and charge the cost to the
contractor, as the owner shall determine.

FEDERAL, STATE AND MUNICIPAL TAXES:

Each proposal submitted shall include, and the
contractor shall pay, all taxed which are levied by the
Federal, State and Municipal Governments, on labor,
and for materials entering into the work. The owner
reserves the right to require evident of payment of
such taxes prior to final payment. The school district
is exempt from Federal Excise Tax.



13.

14.

15.

General Conditions and Instructions to Bidders

QUALIFICATIONS OF BIDDERS:

The owner may request any or all bidders to submit any
of the following information before the award of the
contracts.
A. A bidder's performance record
B. The address and description of bidder's
equipment, plant or permanent place of
business.
C. Anitemized list of the bidder's equipment,
plant and personnel.
. A bidder's financial statement.
A description of any project which the bidder
has completed.
F. Such additional information as will satisfy
the owner that the bidder is adequately
prepared to fulfill the confract.
6. Description of work which will be done
simultaneously with the owner's project.

m o

NOTICE OF AWARD:

The contracts shall be deemed as having been awarded
when the formal notice of acceptance of their proposal
has been duly served upon the intended awardees
(normally by purchase order) by some officer of agent
of the owner duly authorized to give such notice.

GUARANTEE:

Each contract shall furnish the owner a written
guarantee running for one (1) year, or longer as
required herein, after the final payment covering all
work in the contract. Any defects in workmanship or
materials for which a claim is submitted within this
period shall be corrected.

16. DOCUMENTS:

17.

The Proposals submitted shall be based upon
the specifications contained herein.

RIGHTS OF ACCEPTANCE OR REJECTION:

The Board of Education of the Lansing School
District reserves the right to reject any or all
bids in whole or in part and to accept the bid
or portion of bid that, in their opinion, best
serves the interest of the School District.

18. Contractors and subcontractors are required

not to discriminated against any employee or
applicant for employment, to be employed in t
the performance of this contract, with
respect to hire, tenure, ferms, conditions or
privileges of employment because of race,
color, religion, national origin, or ancestry or
also because of age or sex, except based on a
bonafide occupational qualification. Breach of
this covenant of purchasing agreement as
provided in the Michigan Fair Employment
Practices Act and may be processed there
under. See Policy 6320.
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PURCHASING

Procurement of all supplies, materials, equipment, and services paid for from
District funds shall be made in accordance with all applicable Federal and State
statutes, Board policies, and administrative procedures. Standards of conduct
covering conflicts of interest and governing the actions of its employees engaged in
the selection, award, and administration of contracts are established in Policy 1130,
Policy 3110, and Policy 4110 — Conflict of Interest.

All procurement transactions shall be conducted in a manner that encourages full
and open competition and in accordance with good administrative practice and
sound business judgement.

Each year the State of Michigan informs the School of the legal amount for
purchases which require a formal bidding process of a single item.

It is the policy of the Board that the Superintendent adhere to the following:
A. Seek informal price quotations on purchases in excess of $3,000.

B. When the purchase of, and contract for, single items of supplies,
materials, or equipment is less than the amount allowed by State
statute, but exceeds $10,000 the Superintendent shall whenever
possible, require three (3) competitive price quotations.

Purchases in a single transaction that are in excess of the dollar amount permitted
by State statute shall require competitive bids and, whenever possible, have at least
three (3) such bids for substantiation of purchase and shall require approval of the
Board prior to purchase.
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Competitive Bids

Competitive bids are not required for items purchased through the cooperative bulk
purchasing program operated by the Michigan Department of Management and
Budget pursuant to M.C.L. 18.1263.

Competitive bids are not required for food purchases, unless food purchased in a
single transaction costs $100,000 or more.

When food purchased in a single transaction exceeds $100,000, the Superintendent
shall, whenever possible, require three (3) competitive price quotations.

Bids shall be sealed and shall be opened by the Director of Purchasing in the
presence of at least one (1) witness. All orders or contracts should be awarded to
the lowest responsible bidder; however, consideration can be given to:

A. the quality of the item(s) to be supplied;
its conformity with specifications;

suitability to the requirements of the school;

delivery terms;

@ o o W

past performance of vendor.

In addition to the factors above, the Board may consider and provide a preference to
bidders

A. which use a Michigan-based business as the primary contractor.

B. which use one (1) or more Michigan-based business as
subcontractors.
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For purposes of this preference a Michigan-based business means a business that
would qualify for a Michigan preference for procurement contracts under
M.C.L. 18.1268, which requires that the businesses certify that since inception or
during the last twelve (12) months it has done one of the following:

A. have filed a Michigan business tax return showing an allocation of
income tax base to Michigan

B. have filed a Michigan income tax return showing income generated
in or attributed to Michigan

C. withheld Michigan income tax from compensation paid to the
bidder's owners and remitted the tax to the Michigan Department of
Treasury

This preference shall not apply to any procurement or project using Federal funds,
nor shall it be used if it would violate any Federal law or requirements.

The Board reserves the right to reject any and all bids.

Contracts may be awarded by the Superintendent without Board approval for any
single item or group of identical items costing less than the dollar amount permitted
by State Statute. All other contracts require Board approval prior to purchase.

Bid Protest

A bidder who wishes to file a bid protest must file such notice and follow procedures
prescribed by the Request For Proposals (RFP) or the individual bid specifications
package, for resolution. Bid protests must be filed in writing with the Office of the
Superintendent within seventy-two (72) hours of the opening of the bids in protest.

Within five (5) days of receipt of a protest, the Superintendent shall review the
protest as submitted and render a decision regarding the merits of the protest and
any impact on the acceptance and rejection of bids submitted. Notice of the filing of
a bid protest shall be communicated to the Board and shall be so noted in any
subsequent recommendation for the acceptance of bids and awarding of contracts.

Failure to file a notice of intent to protest, or failure to file a formal written protest
within the time prescribed, shall constitute a waiver of proceedings.
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General Provisions
The Superintendent is authorized to purchase all items within budget allocations.

The Board should be advised, for prior approval, of all purchases of equipment,
materials, and services when the purchase

A. was not contemplated during the budgeting process.
B. exceeds the previously Board approved amount by ten percent
(10%).

The Superintendent is authorized to make emergency purchases, without prior
approval, of those goods and/or services needed to keep the school in operation.
Such purchases shall be brought to the Board’s attention at the next regular
meeting.

In order to promote efficiency and economy in the operation of the school, the Board
requires that the Superintendent periodically estimate requirements for standard
items or classes of items and make quantity purchases on a bid basis to procure the
lowest cost consistent with good quality.

Whenever storage facilities or other conditions make it impractical to receive total
delivery at any one time, the total quantity to be shipped but with staggered delivery
dates, shall be made a part of the bid specifications.

Before placing a purchase order, the Superintendent shall check as to whether the
proposed purchase is subject to bid, whether sufficient funds exist in the budget,
and whether the material might be available elsewhere in the school. All purchase
orders shall be numbered consecutively.
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The Superintendent shall determine the amount of purchase which shall be allowed
without a properly signed purchase order. Employees may be held personally
responsible for anything purchased without a properly signed purchase order or
authorization.

The Board may acquire office equipment as defined in law by lease, by installment
payments, by entering into lease-purchase agreements, or by lease with an option to

purchase, provided the contract sets forth the terms of such a purchase.

Procurement — Federal Grants

The Superintendent shall maintain a procurement and contract administration
system in accordance with the USDOE requirements (34 CFR 80.36) for the
administration and management of Federal grants and federally-funded programs.
The District shall maintain a compliance system that requires contractors to
perform in accordance with the terms, conditions, and specifications of their
contracts or purchase orders. Except as otherwise noted, procurement transactions
shall conform to the provisions of this policy and administrative guidelines (AG
6320).

M.C.L. 380.1267, 380.1274 et seq.

© NEoLA 2015
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NEW SCHOOL CONSTRUCTION, RENOVATION

Before beginning construction of a new school building, or an addition, repair or
renovation of an existing school building, except emergency repairs, the Board of
Education, shall obtain competitive bids on all the material and labor required for
the complete construction of a proposed new building or addition to or repair or
renovation of an existing school building which exceeds the State statutory limit.

This policy does not apply to buildings, renovations, or repairs costing less than the
statutory limit or to repair work normally performed by District employees.

The Board shall advertise for the bids required under subsection:

A. By placing an advertisement for bids at least once in a newspaper of
general circulation in the area where the building or addition is to be
constructed or where the repair or renovation of an existing building
is to take place and by posting an advertisement for bids for at least
two (2) weeks on the Department of Management and Budget
website on a page on the website maintained for this purpose or on
a website maintained by a school organization and designated by the
Department of Management and Budget for this purpose.

B. By submitting the request for bids for placement on the Michigan
Department of Management and Budget's website for school
organizations, including a link to the District's website.

C. The advertisement for bids shall do all of the following:

1. specify the date and time by which all bids must be received
by the Board at a designated location;

2. state that the Board will not consider or accept a bid received
after the date and time specified for bid submission;

3. identify the time, date, and place of a public meeting at which
the Board or its designee will open and read aloud each bid
received by the Board by the date and time specified in
advertisement;



policy

BOARD OF EDUCATION FINANCES
LANSING SCHOOL DISTRICT 6321 /page 2 of 3
4. state that the bid shall be accompanied by a sworn and

notarized statement disclosing any familial relationship that
exists between the owner or any employee of the bidder and
any member of the Board or the Superintendent of the
District. A Board shall not accept a bid that does not include
this sworn and notarized disclosure statement.

D. The Board shall require each bidder for a contract under this policy,
to file with the Board security in an amount not less than 1/20 of
the amount of the bid conditioned to secure the District from loss or
damage by reason of the withdrawal of the bid or by the failure of
the bidder to enter a contract for performance, if the bid is accepted
by the Board.

E. The Board shall not open, consider, or accept a bid that the Board
receives after the date and time specified for bid submission in the
advertisement for bids as described in subsection C of this policy.

F. At a public meeting identified in the advertisement for bids
described in subsection C of this policy, the Board or its designee
shall open and read aloud each bid that the Board received at or
before the time and date for bid submission specified in the
advertisement for bids. The Board may reject any or all bids, and if
all bids are rejected, shall readvertise in the manner required by this
policy.

The Board may consider and provide a preference to bidders:

1. which use a Michigan-based business as the primary
contractor.
2. which use one (1) or more Michigan-based business(es)

as subcontractors.
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For purposes of this preference a Michigan-based business means a
business that would qualify for a Michigan preference for
procurement contracts under M.C.L. 18.1268, which requires that
the businesses certify that since inception or during the last
twelve (12) months it has done one of the following:

1. have filed a Michigan business tax return showing an
allocation of income tax base to Michigan

2. have filed a Michigan income tax return showing income
generated in or attributed to Michigan

3. withheld Michigan income tax from compensation paid to the
bidder's owners and remitted the tax to the Michigan
Department of Treasury

This preference shall not apply to any procurement or project using
Federal funds, nor shall it be used if it would violate any Federal law
or requirements.

The competitive bid threshold amount specified in this policy
($20,959 for 2009) is adjusted each year by multiplying the amount
for the immediately preceding year by the percentage by which the
average consumer price index for all items for the twelve (12)
months ending August 31st of the year in which the adjustment is
made differs from that index's average for the twelve (12) months
ending on August 31st of the immediately preceding year and adding
that product to the maximum amount that applied in the
immediately preceding year, rounding to the nearest whole dollar.
The current exempt amount must be confirmed with the Michigan
Department of Education prior to issuing contracts for construction,
renovation, or repair which exceed the amount listed in this policy.

M.C.L. 380.1267

© NEoLA 2009
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NEW POLICY - VOL. 30, NO. 2

PROCUREMENT - FEDERAL GRANTS/FUNDS

Procurement of all supplies, materials, equipment, and services paid for from
Federal funds or District matching funds shall be made in accordance with all
applicable Federal, State, and local statutes and/or regulations, the terms and
conditions of the Federal grant, Board of Education policies, and administrative
procedures.

The Superintendent shall maintain a procurement and contract administration
system in accordance with the USDOE requirements (2 CFR 200.317-.326) for the
administration and management of Federal grants and Federally-funded programs.
The District shall maintain a contract administration system that requires
contractors to perform in accordance with the terms, conditions, and specifications
of their contracts or purchase orders. Except as otherwise noted, procurement
transactions shall conform to the provisions of the District’s documented general
purchasing Policy 6320 and AG 6320.

All District employees, officers, and agents who have purchasing authority shall
abide by the standards of conduct covering conflicts of interest and governing the
actions of its employees, officers, and agents engaged in the selection, award, and
administration of contracts as established in Policy 1130, Policy 3110 and
Policy 4110 — Conflict of Interest.

The District will avoid acquisition of unnecessary or duplicative items. Additionally,
consideration shall be given to consolidating or breaking out procurements to obtain
a more economical purchase. And, where appropriate, an analysis shall be made of
lease versus purchase alternatives, and any other appropriate analysis to determine
the most economical approach. These considerations are given as part of the
process to determine the allowability of each purchase made with Federal funds.

To foster greater economy and efficiency, the District may enter into State and local
intergovernmental agreements where appropriate for procurement or use of common
or shared goods and services.

Competition

All procurement transactions shall be conducted in a manner that encourages full
and open competition and that is in accordance with good administrative practice
and sound business judgement. In order to promote objective contractor
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performance and eliminate unfair competitive advantage, the District shall exclude
any contractor that has developed or drafted specifications, requirements,
statements of work, or invitations for bids or requests for proposals from
competition for such procurements.

Some of the situations considered to be restrictive of competition include, but are
not limited to, the following:

A. unreasonable requirements on firms in order for them to qualify to
do business;

B. unnecessary experience and excessive bonding requirements;

C. noncompetitive contracts to consultants that are on retainer
contracts;

D. organizational conflicts of interest;

E specification of only a “brand name” product instead of allowing for

an “or equal’ product to be offered and describing the performance
or other relevant requirements of the procurement; and

F. any arbitrary action in the procurement process.

Further, the District does not use statutorily or administratively imposed State,
local, or tribal geographical preferences in the evaluation of bids or proposals,
unless (1) an applicable Federal statute expressly mandates or encourages a
geographic preference; or (2) the District is contracting for architectural and
engineering services, in which case geographic location may be a selection criterion
provided its application leaves an appropriate number of qualified firms, given the
nature and size of the project, to compete for the contract.
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To the extent that the District uses a pre-qualified list of persons, firms or products
to acquire goods and services, the pre-qualified list includes enough qualified
sources as to ensure maximum open and free competition. The District allows
vendors to apply for consideration to be placed on the list annually.

Solicitation Language

The District shall require that all solicitations incorporate a clear and accurate
description of the technical requirements for the material, product, or service to be
procured. Such description shall not, in competitive procurements, contain features
which unduly restrict competition. The description may include a statement of the
qualitative nature of the material, product or service to be procured and, when
necessary, shall set forth those minimum essential characteristics and standards to
which it shall conform if it is to satisfy its intended use. Detailed product
specifications should be avoided if at all possible.

When it is impractical or uneconomical to make a clear and accurate description of
the technical requirements, a “brand name or equivalent” description may be used
as a means to define the performance or other salient requirements of procurement.
The specific features of the named brand which shall be met by offers shall be
clearly stated; and identify all requirements which the offerors shall fulfill and all
other factors to be used in evaluating bids or proposals.
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The Board will not approve any expenditure for an unauthorized purchase or
contract.

Procurement Methods

The District shall utilize the following methods of procurement:
Micro-purchases

Procurement by micropurchase is the acquisition of supplies or
services, the aggregate dollar amount of which does not exceed $3000.
To the extent practicable, the District shall distribute micro-purchases
equitably among qualified suppliers. Micro-purchases may be made
without soliciting competitive quotations if Superintendent considers
the price to be reasonable. The District maintains evidence of this
reasonableness in the records of all purchases made by this method.

Small Purchases

Small purchase procedures provide for relatively simple and informal
procurement methods for securing services, supplies, and other
property that does not exceed the competitive bid threshold established
annually by the State. Small purchase procedures require that price or
rate quotations shall be obtained from an adequate number of qualified
sources.
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Sealed Bids

Sealed, competitive bids shall be obtained when the purchase of,
and contract for, single items of supplies, materials, or equipment
which amounts to the amount allowed by Michigan statute and
when the Board determines to build, repair, enlarge, improve, or
demolish a school building/facility the cost of which will exceed the
amount allowed by Michigan statute.

In order for sealed bidding to be feasible, the following conditions
shall be present:

1.

a complete, adequate, and realistic specification or purchase
description is available;

two (2) or more responsible bidders are willing and able to
compete effectively for the business; and

the procurement lends itself to a firm fixed price contract and
the selection of the successful bidder can be made principally
on the basis of price.

When sealed bids are used, the following requirements apply:

1.

Bids shall be solicited in accordance with the provisions of
State law and Policy 6320. Bids shall be solicited from an
adequate number of qualified suppliers, providing sufficient
response time prior to the date set for the opening of bids.
The invitation to bid shall be publicly advertised.

The invitation for bids will include product/contract
specifications and pertinent attachments and shall define the
items and/or services required in order for the bidder to
properly respond.

All bids will be opened at the time and place prescribed in the
invitation for bids; bids will be opened publicly.
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A firm fixed price contract award will be made in writing to
the lowest responsive and responsible bidder. Where
specified in bidding documents, factors such as discounts,
transportation cost, and life cycle costs shall be considered in
determining which bid is lowest. Payment discounts may
only be used to determine the low bid when prior experience
indicates that such discounts are usually taken.

The Board reserves the right to reject any or all bids for
sound documented reason.

Competitive Proposals

Procurement by competitive proposal, normally conducted with
more than one source submitting an offer, is generally used when
conditions are not appropriate for the use of sealed bids or in the
case of a recognized exception to the sealed bid method.

If this method is used, the following requirements apply:

1.

Requests for proposals shall be publicized and identify all
evaluation factors and their relative importance. Any
response to the publicized requests for proposals shall be
considered to the maximum extent practical.

Proposals shall be solicited from an adequate number of
sources.

The District shall use its written method for conducting
technical evaluations of the proposals received and for
selecting recipients.
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4. Contracts shall be awarded to the responsible firm whose
proposal is most advantageous to the program, with price and
other factors considered.

The District may wuse competitive proposal procedures for
qualifications-based procurement of architectural/engineering (A/E)
professional services whereby competitors' qualifications are
evaluated and the most qualified competitor is selected, subject to
negotiation of fair and reasonable compensation. The method, where
price is not used as a selection factor, can only be used in
procurement of A/E professional services. It cannot be used to
purchase other types of services though A/E that firms are a
potential source to perform the proposed effort.

Noncompetitive Proposals

Procurement by noncompetitive proposals allows for solicitation of a
proposal from only one source and may be used only when one or
more of the following circumstances apply:

1. the item is available only from a single source

2. the public exigency or emergency for the requirement will not
permit a delay resulting from competitive solicitation

3. the Federal awarding agency or pass-through entity expressly
authorizes noncompetitive proposals in response to a written
request from the District

4. after solicitation of a number of sources, competition is
determined to be inadequate
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Contract/Price Analysis

The District shall perform a cost or price analysis in connection with every
procurement action in excess of $150,000, including contract modifications. A cost
analysis generally means evaluating the separate cost elements that make up the
total price, while a price analysis means evaluating the total price, without looking
at the individual cost elements.

The method and degree of analysis is dependent on the facts surrounding the
particular procurement situation; however, the District shall come to an
independent estimate prior to receiving bids or proposals.

When performing a cost analysis, the District shall negotiate profit as a separate
element of the price. To establish a fair and reasonable profit, consideration is given
to the complexity of the work to be performed, the risk borne by the contractor, the
contractor’s investment, the amount of subcontracting, the quality of its record of
past performance, and industry profit rates in the surrounding geographical area for
similar work.

Time and Materials Contracts

The District uses a time and materials type contract only (1) after a determination
that no other contract is suitable; and (2) if the contract includes a ceiling price that
the contractor exceeds at its own risk. Time and materials type contract means a
contract whose cost to the District is the sum of the actual costs of materials, and
direct labor hours charged at fixed hourly rates that reflect wages, general and
administrative expenses, and profit.

Since this formula generates an open-ended contract price, a time-and-materials
contract provides no positive profit incentive to the contractor for cost control or
labor efficiency. Therefore, the District sets a ceiling price for each contract that the
contractor exceeds at its own risk. Further, the District shall assert a high degree of
oversight in order to obtain reasonable assurance that the contractor is using
efficient methods and effective cost controls.
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Suspension and Debarment

The District will award contracts only to responsible contractors possessing the
ability to perform successfully under the terms and conditions of the proposed
procurement. All purchasing decisions shall be made in the best interests of the
District and shall seek to obtain the maximum value for each dollar expended.
When making a purchasing decision, the District shall consider such factors as
(1) contractor integrity; (2) compliance with public policy; (3) record of past
performance; and (4) financial and technical resources.

The Superintendent shall have the authority to suspend or debar a
person/corporation, for cause, from consideration or award of further contracts.
The District is subject to and shall abide by the nonprocurement debarment and
suspension regulations implementing Executive Orders 12549 and 12689,
2 CFR Part 180.

Suspension is an action taken by the District that immediately prohibits a person
from participating in covered transactions and transactions covered under the
Federal Acquisition Regulation (48 CFR chapter 1) for a temporary period, pending
completion of an agency investigation and any judicial or administrative proceedings
that may ensue. A person so excluded is suspended. (2 CFR Part 180 Subpart G)

Debarment is an action taken by the Superintendent to exclude a person from
participating in covered transactions and transactions covered under the Federal
Acquisition Regulation (48 CFR chapter 1). A person so excluded is debarred.
(2 CFR Part 180 Subpart H)

The District shall not subcontract with or award subgrants to any person or
company who is debarred or suspended. For contracts over $25,000, the District
shall confirm that the vendor is not debarred or suspended by either checking the
Federal government’s System for Award Management, which maintains a list of such
debarred or suspended vendors at www.sam.gov; collecting a certification from the
vendor; or adding a clause or condition to the covered transaction with that vendor.
(2 CFR Part 180 Subpart C)
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Bid Protest

The District maintains the following protest procedures to handle and resolve
disputes relating to procurements and, in all instances, discloses information
regarding the protest to the awarding agency.

A bidder who wishes to file a bid protest shall file such notice and follow procedures
prescribed by the Request For Proposals (RFPs) or the individual bid specifications
package, for resolution. Bid protests shall be filed in writing with the Superintendent
within seventy-two (72) hours of the opening of the bids in protest.

Within five (5) days of receipt of a protest, the Superintendent shall review the
protest as submitted and render a decision regarding the merits of the protest and
any impact on the acceptance and rejection of bids submitted. Notice of the filing of
a bid protest shall be communicated to the Board and shall be so noted in any
subsequent recommendation for the acceptance of bids and awarding of contracts.

Failure to file a notice of intent to protest, or failure to file a formal written protest
within the time prescribed, shall constitute a waiver of proceedings.

Maintenance of Procurement Records

The District maintains records sufficient to detail the history of all procurements.
These records will include, but are not necessarily limited to the following: rationale
for the method of procurement, selection of contract type, contractor selection or
rejection, and the basis for the contract price (including a cost or price analysis).

Applicable laws and regulations:
2 C.F.R. 200.317 - .326

© NEoOLA 2016
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PREVAILING WAGE COORDINATOR

It is the purpose of this policy to comply with State and Federal regulations
concerning prevailing wage rate.

The Michigan Department of Consumer and Industry Services; Wage and Hour
Division will determine the prevailing wage rate in the locality where the work is to
be performed.

The Superintendent shall designate a Prevailing Wage Coordinator for this District.

The Prevailing Wage Coordinator will submit to the Superintendent, for Board of
Education approval, procedures for monitoring compliance with prevailing wage
laws. S/He will request the Michigan Department of Consumer and Industry
Services; Wage and Hour Division to establish the prevailing wage rate in this
District for school construction or renovation projects. A schedule of those wages
must be attached to the specifications for the work, and printed on any bidding
blanks. A copy of the bidding blank must be filed with the Michigan Department of
Consumer and Industry Services; Wage and Hour Division prior to the award of any
contract. Thereafter, any contract which is awarded must include a provision that
each laborer, workman, or mechanic employed by the contractor will be paid at a
rate not less than the prevailing wage rate. On the first pay date, the contractors
and subcontractors must provide each employee with written notification of his/her
job classification and the prevailing wage rate for his/her job classification, unless
the employee is covered by a collective bargaining agreement.

M.C.L. 408.551 et seq.

© NEoLA 2000
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COOPERATIVE PURCHASING

The Board of Education recognizes the advantages of centralized purchasing in that
volume buying tends to maximize value for each dollar spent. The Board, therefore,
encourages the administration to seek advantages in savings that may accrue to this
District through joint agreements for the purchase of supplies, equipment, or
services with the governing body(ies) of other governmental units.

The Board authorizes the Business Manager to negotiate such joint purchase
agreements for services, supplies, and equipment which may be determined to be
required from time to time by the Board and which the Board may otherwise lawfully
purchase for itself, with governmental contracting units as may be appropriate in
accordance with State law, the policies of this Board, and the dictates of sound
purchasing procedures.

Cooperative or joint purchases require an agreement approved by the Board and the
participating contracting body(ies) which shall specify the categories of equipment
and supplies to be purchased; the manner of advertising for bids and of awarding
contracts; the method of payment by each participating party and such other
matters as may be deemed necessary to carry out the purposes of the agreement.
Such agreements are subject to all legal bidding requirements.

M.C.L. 124.1 et seq.
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LOCAL PURCHASING

The Board of Education recognizes its position as a major purchaser in this
community, and while it is the intention of the Board to purchase materials and
supplies of quality at the lowest possible cost through widespread competition, if all
other considerations are equal, the Board prefers to purchase within the District
from established local merchants.

The Board authorizes the Superintendent to award purchases placed in accordance
with law, this policy, and all policies of the Board otherwise applicable to local
merchants when

A. their quotation is competitive, within a percentage determined by
the Board,

B. freight charges are a factor,

C. maintenance service may be required,

D. promptness of delivery is a consideration,

provided that all statutes pertaining to public purchasing are duly observed.
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VENDOR RELATIONS

The Board of Education shall not enter a contract knowingly with any supplier of
goods or services to this District under which any Board member or officer,
employee, or agent of this School District has any pecuniary or beneficial interest,
direct or indirect, unless the person has not solicited the contract or participated in
the negotiations leading up to the contract. This prohibition shall not prevent any
person from receiving royalties upon the sale of any textbook of which s/he is the
author and which has been properly approved for use in the schools of this District.

For the purpose of this policy "beneficial interest" shall be determined in accordance
with M.C.L. 15.321 et seq.

Board members and school personnel shall not accept any gifts or favors from
vendors which might, in any way, influence their recommendations on the eventual
purchase of equipment, supplies, or services.

All sales persons, regardless of product, shall clear with the Superintendent's Office
before contacting any teachers, students, or other personnel of the School District.
Purchasing personnel shall not show any favoritism to any vendor. Each order shall
be placed in accordance with policies of the Board on the basis of quality, price, and
delivery with past service a factor if all other considerations are equal.

M.C.L. 15.321 et seq.



In order to maintain the public trust, your local school districe Board of
Education should consider and adopt a résolution containing at least some, if

not all, of the factors listed below.

Each factor should be discussed thoroughly by school board members, the

architects and constriction managers in volved in amny school construction

because of the potential impact they will have on a project.

Your construction manager and design professional will then include these
[factors in the construction bid documents so all bidders know that in addition

to price these items will be constdered when construction bids are veviewed.

| EXPERIENCE. Institutional building projects are expected to last 50-75 years. Therefore school board

members should review the past experience of all construction professionals to ensure that they have

__pertinent experience on similar institutional projects. In so doing, the board members can evaluate

whether local contractors should be considered for the project and only if they have the required

experience should they be considered.

REFERENCES. School board members should investigate the references of their construction

professionals from past clients doing similar institutional work. Construction professionals must
supply pertinent references from their pasc clients, including information regarding performance and

jobsite cooperation.




“ FINANCIAL CONDITION. A good financial rating means stability on the job and all through the

__project. Construction professionals must show they are financially prepared ro perform the work they
|| are bidding on. School boards must ebtain information concerning a bidder’s financial capability,
_any outstanding claims against them and bank references. A poor financial condition can affect the

quality of materials, equipment and workers used on the project. It also can result in substantial

project delays and unsafe schools. -

‘ SAFETY & ACCIDENTS. Construction professionals with a good safery and EMR record will be

more productive. An employer has an obligation according to the Michigan Occupational Safety and
Health Act (MIOSHA) to provide a place of employment free from recognized hazards likely to cause
|l death or serious physical harm. Every employee has the right to a sate and healthy workplace. An

employer must provide training in the recognition and avoidance of hazards and specific training

called for in the MIOSHA standards.

RESUME OF SUPERVISORY PERSONNEL. Beyond a construction professional’s experience.

with similar institutional projects, it is important for board members to evaluate the resumes of the

supervisory personnel of all construction professionals on their project. All supervisory personnel

should have pertinent experience and adequate education and training to complete your project.

INSURANCE & SURETY BONDING. Construction professionals must show proof of adequate

and relevant insurance coverage for a particular project and must prove their compliance with

workers’ compensation statutes. School boards must ser minimum standards for insurance coverage.

Construction professionals that cannot provide proper coverage may be unable ro fulfill project

obligations, A measure of a construcrion professional’s stability is shown in the ability to secure the

| required bonding.




However, it is necessary to determine if the construction professional has ready access to a qualified, ™

experienced workforce to build your project.

PREVAILING WAGE. Use of prevailing wage requirements ensures that school boards secure the best

should compete for projects on the basis of their management practices, not by paying sub-standard

wages. Utilization of prevailing wage will allow the construction professional to pay locally determined -

wages and benefits to atrrace qualified skilled craft workers.

EMPLOYEE HEALTH INSURANCE & PENSION BENEFITS. School districts can maintain and

__promote their community’s health care and craft employees by requiring the construction professional to

use prevailing wage, which includes health insurance and pension benefits. Construction professionals

who provide such benefits to their craft personnel demonstrate a commitment to developing a stable

workforce, which is a key component to a quality project and to the health of the community.

o

WORKFORCE SOURCE & PROPER EMPLOYEE CLASSIFICATION. School boards can ensure

that their project will be built by qualified construction professionals by ensuring contractor access toa

employees. School districts should ask prospecrive construction professionals to identify the source of —

the workforce they intend to use on the project. Construction professionals who staff the project with

personnel hired from help-wanted ads or employment agencies might not have sufficient competence
and ability to complete a quality project on schedule,
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REGISTERED UNITED STATES DEPARTMENT OF LABOR, BUREAU OF
APPRENTICESHIP & TRAINING PROGRAMS. School boards know the value of high quality
training and education. Responsible contractors know that better training equals better buildings.
Bureau of Apprenticeship and Training (BAT) approved training programs create more productive
craft workers. A construction professional’s ability to staff a school construction project with qualified
trades’ workers is the key to success. Contractors, who bid on school construction projects should
maintain, participate in and contribute to bona fide apprentice training programs recognized by the
ULS. D.O.L./B.A.T. Trained craft workers promote cost effectiveness, timeliness, safety and quality
on school construction work. Companies who employ skilled and trained workers, educated in their
trade, deliver exceptional work. Moreover, every registered U.S. D.O.L./B.A.T., program must meet
owenty-two standards of apprenticeship regulated and audited by the U.S. D.O.L./B.A.T., as outlined

in 29 CFR. 29.5.

LICENSING. School boards get a better building when highly competent construction professionals

and tradespersons build it to code. State law establishes licensing requirements for

electrical, mechanical, plumbing, boiler and elevator contractors, and electrical,

elevator and plumbing craft workers. Proper licensing and certification,

when applicable, show school boards thar construction

professionals bidding the job have been tested and are

competent to perform the work. All responsible construction

professionals must provide documented proof of licensing

_and certification. This will allow school boards to contact
licensing and certification agencies to verify the bidder’s
history and determine if any complaints or judgments

have been filed against them,




COMPLIANCE WITH REGULATORY AGENCIES. School boards get a higher quality building

when local, state and federal regulations are followed. Compliance with the EPA, MIOSHA, OSHA
and other agencies helps school boards evaluate the construcrion professional’s willingness to follow
_rules. It also ensures that the bidding contractors are aware of the policies that attect them. Contractor

adherence to wage and hour standards, record keeping guidelines, child labor regulations and other

components of the Fair Labor Standards Act are good indicators of a stable workforce. Construction

_craft workers who are treared fairly and receive proper pay and benefits are more likely to produce

high quality work which helps ensure a safe learning environment for Michigan children.

‘ _ CIVIL SUITS/ARBITRATION/HISTORY. A school board will have their building projects

completed withour costly legal entanglements if they select a responsible contractor with a ‘clean’ legal

history. School boards should contract with construction professionals that build according to

contract — not in spite of the contract. School districts should carefully examine a contractor’s.
litigarion history and the final disposition of any arbitration claims broughr against him/her. A
contractor with an unusually high level of adverse claims might indicare thar the school board should

disqualify the contractor.

Michigan Association for Responsible Contracting

phone: 1-866-YES-MARC » fax: 517-372-0402 * www.miarc.org
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements governing allowances.
	B. Types of allowances include the following:

	1.3 DEFINITIONS
	A. Allowance: A quantity of work or dollar amount included in the Contract, established in lieu of additional requirements, used to defer selection of actual materials and equipment to a later date when direction will be provided to Contractor. If necessary, additional requirements will be issued by Change Order.

	1.4 SELECTION AND PURCHASE
	A. At the earliest practical date after award of the Contract, advise Architect of the date when final selection, or purchase and delivery, of each product or system described by an allowance must be completed by the Owner to avoid delaying the Work.
	B. At Architect's request, obtain proposals for each allowance for use in making final selections. Include recommendations that are relevant to performing the Work.
	C. Purchase products and systems selected by Architect from the designated supplier.

	1.5 ACTION SUBMITTALS
	A. Submit proposals for purchase of products or systems included in allowances in the form specified for Change Orders.

	1.6 INFORMATIONAL SUBMITTALS
	A. Submit invoices or delivery slips to show actual quantities of materials delivered to the site for use in fulfillment of each allowance.
	B. Submit time sheets and other documentation to show labor time and cost for installation of allowance items that include installation as part of the allowance.
	C. Coordinate and process submittals for allowance items in same manner as for other portions of the Work.

	1.7 CONTINGENCY ALLOWANCES
	A. Use the contingency allowance only as directed by Architect for Owner's purposes and only by Change Orders that indicate amounts to be charged to the allowance.
	B. Contractor's overhead, profit, and related costs for products and equipment ordered by Owner under the contingency allowance are included in the allowance and are not part of the Contract Sum. These costs include delivery, installation, taxes, insurance, equipment rental, and similar costs.
	C. Change Orders authorizing use of funds from the contingency allowance will include Contractor's related costs and reasonable overhead and profit.
	D. At Project closeout, credit unused amounts remaining in the contingency allowance to Owner by Change Order.


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine products covered by an allowance promptly on delivery for damage or defects. Return damaged or defective products to manufacturer for replacement.

	3.2 PREPARATION
	A. Coordinate materials and their installation for each allowance with related materials and installations to ensure that each allowance item is completely integrated and interfaced with related work.

	3.3 SCHEDULE OF ALLOWANCES
	A. Allowance No. 1: Contingency Allowance: Include a contingency allowance of $20,000.00 for use according to Owner's written instructions.



	013000 - Submittals
	013516 - ALTERATION PROJECT PROCEDURES
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section includes special procedures for alteration work.

	1.2 DEFINITIONS
	A. Alteration Work: This term includes remodeling, renovation, repair, and maintenance work performed within existing spaces or on existing surfaces as part of the Project.
	B. Consolidate: To strengthen loose or deteriorated materials in place.
	C. Design Reference Sample: A sample that represents the Architect's prebid selection of work to be matched; it may be existing work or work specially produced for the Project.
	D. Dismantle: To remove by disassembling or detaching an item from a surface, using gentle methods and equipment to prevent damage to the item and surfaces; disposing of items unless indicated to be salvaged or reinstalled.
	E. Match: To blend with adjacent construction and manifest no apparent difference in material type, species, cut, form, detail, color, grain, texture, or finish; as approved by Architect.
	F. Refinish: To remove existing finishes to base material and apply new finish to match original, or as otherwise indicated.
	G. Repair: To correct damage and defects, retaining existing materials, features, and finishes. This includes patching, piecing-in, splicing, consolidating, or otherwise reinforcing or upgrading materials.
	H. Replace: To remove, duplicate, and reinstall entire item with new material. The original item is the pattern for creating duplicates unless otherwise indicated.
	I. Replicate: To reproduce in exact detail, materials, and finish unless otherwise indicated.
	J. Reproduce: To fabricate a new item, accurate in detail to the original, and from either the same or a similar material as the original, unless otherwise indicated.
	K. Retain: To keep an element or detail secure and intact.
	L. Strip: To remove existing finish down to base material unless otherwise indicated.

	1.3 QUALITY ASSURANCE
	A. Fire-Prevention Plan: Prepare a written plan for preventing fires during the Work, including placement of fire extinguishers, fire blankets, rag buckets, and other fire-control devices during each phase or process. Coordinate plan with Owner's fire-protection equipment and requirements. Include fire-watch personnel's training, duties, and authority to enforce fire safety.
	B. Safety and Health Standard: Comply with ANSI/ASSP A10.6.


	PART 2 -  PRODUCTS - (Not Used)
	PART 3 -  EXECUTION
	3.1 PROTECTION
	A. Temporary Protection of Materials to Remain:
	B. Comply with each product manufacturer's written instructions for protections and precautions. Protect against adverse effects of products and procedures on people and adjacent materials, components, and vegetation.
	C. Utility and Communications Services:

	3.3 PROTECTION FROM FIRE
	A. General: Follow fire-prevention plan and the following:
	B. Heat-Generating Equipment and Combustible Materials: Comply with the following procedures while performing work with heat-generating equipment or combustible materials, including welding, torch-cutting, soldering, brazing, removing paint with heat, or other operations where open flames or implements using high heat or combustible solvents and chemicals are anticipated:
	C. Fire-Control Devices: Provide and maintain fire extinguishers, fire blankets, and rag buckets for disposal of rags with combustible liquids. Maintain each as suitable for the type of fire risk in each work area. Ensure that nearby personnel and the fire-watch personnel are trained in fire-extinguisher and blanket use.

	3.4 GENERAL ALTERATION WORK
	A. Record existing work before each procedure (preconstruction), and record progress during the work. Use digital preconstruction documentation photographs or video recordings.
	B. Perform surveys of Project site as the Work progresses to detect hazards resulting from alterations.
	C. Notify Architect of visible changes in the integrity of material or components whether from environmental causes including biological attack, UV degradation, freezing, or thawing or from structural defects including cracks, movement, or distortion.
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