

Addendum # 01

PROJECT: Lansing Public Schools Pleasantview Air Conditioning
SES PROJECT NO: 26 0957 01
DATE: 05/21/2026

The following are changes, clarifications, and additions made to the Specifications and Construction Drawings prior to the receipt of bids and shall be noted by the Contractor responsible for the same. All of these items shall be considered part of the Contract Documents.

The general character of the work required by this Addendum shall be the same as originally specified, and all incidentals required in connection with the work hereinafter described shall be included even though not specifically mentioned.

The contractor shall be held responsible to include and adjust the work of all trades involved as required to complete the work described hereinafter. All bidders shall review the Addendum as it alters the work shown on the Construction Drawings and the Specifications.

Drawings issued:

Mechanical:

None

Electrical:

E101

Electrical Drawings:

- Item No. 1. Refer to sheet E101 (re-issued):
- A. Added construction note for clarification on conduit routing for the new work.

Bid# 50-1856 For Pleasant View A/C Date/Time 5/15/06 1pm Pre Bid

Name	Company	Address	City/State/Zip	Phone #	Email Address
CALEB THELEN	LANSING SCHOOLS	—	—	—	—
Jim Newbury	SHOULDICE	182 Elm St	BC, MI	517 348-9149	j-newbury@shouldicebrothers.com
Matt Rosendale	Vander Hyde	—	GR, MI	626-322-9360	matr@vanderhyde.com
Jensen Axelson	Wm Floyd	716 Vandy D Hill	Holland MI	517 614 9500	SAxelson@WmFloyd.net
ISAAC Burkwalter	Shouldice	182 Elm St	Battle Creek MI	267-300-9482	w-borkwa@shouldicebrothers.com
John Habelken	Connolly Crane	—	Redford	734-660-3421	John@ConnollyCrane.com
MATT RIGGINS	NILSEN	231 W. LAKE LANE	G.L.	517-898-2103	MELVIN@SUNLINESERVICES.COM
Pedro checo	SES	1000 11 mile rd	Berkeley, MI	616-269-4706	STATIONING.COM
London Jordan	SFS	4000 11 mile R. Bedyms	—	—	pcheco@ses.net.com